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SECTION I  

  

                                                        INVITATION FOR TENDERS  

  

                                       TENDER NO.:  .:  KNP/T/MWB/2022-2023   

  

      PROPOSED COMPLETION OF MECHANICAL WORKSHOP BLOCK  

The KNP invites all eligible contractors to bid for the Works. Bidders must provide certified copies of 

a certificate of incorporation and current tax compliance certificate, sworn affidavit on litigation history, 

proof of Registrations and any other requirement as per the advert.  

The complete set of Tender Document is available in the website at no cost or can be purchased at  KNP 

at a cost of KShs. 1,000.00  

Completed tender documents are to be enclosed in plain sealed envelopes, clearly marked with the 

Tender Number and Title of the Tender applied for and be deposited in the Tender Box provided at 

the OFFICE and be addressed to:  

THE PRINCIPAL KISII NATIONAL POLYTECHNIC P. O. BOX 222-40200 KISII- 

KENYA  

  

so as to be received on or before 21st  February, 2022. Tenders must be accompanied by an Original 

Tender Security of 2% of the Tender Sum in form of a guarantee acceptable under the Public 

Procurement and Asset Disposal Act, 2015 and Public Procurement and  

Disposal Regulations 2006 payable to KNP  

Tenders will be opened immediately thereafter in the presence of the tenderers representatives who 

choose to attend at the boardroom. Canvassing will lead to automatic disqualification. All queries 

regarding this tender must be in writing to the undersigned.  

Note: There shall be a mandatory pre-tender site visit to be held on 14th February, 2022. 

 Bidders will be required to obtain a certificate of attendance and attach it to the tender documents as    

proof of attendance.   

The certificate will be part of the mandatory conditions in evaluation of the tender.  

  

                SECTION II      

  

INSTRUCTIONS TO TENDERERS  
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INSTRUCTIONS TO TENDERERS  
  

 1.  General/Eligibility / Qualifications / Joint Venture / Cost of Tendering  

  

1.1 The Employer as defined in the Appendix to Conditions of Contract invites tenders for 

Works Contract as described in the tender documents. The successful tenderer will be 

expected to complete the Works by the Intended Completion Date specified in the 

tender documents.  

  

1.2 All tenderers shall provide the Qualification Information, a statement that the tenderer 

(including all members of a joint venture and subcontractors) is not associated, or has 

not been associated in the past, directly or indirectly, with the Consultant or any other 

entity that has prepared the design, specifications, and other documents for the project 

or being proposed as Project Manager for the Contract. A firm that has been engaged 

by the Employer to provide consulting services for the preparation or supervision of 

the Works, and any of its affiliates, shall not be eligible to tender.  

  

1.3 All tenderers shall provide in the Form of Tender and Qualification Information, a 

preliminary description of the proposed work method and schedule, including 

drawings and charts, as necessary.  

  

1.4 In the event that pre-qualification of potential tenderers has been undertaken, only tenders 

from pre-qualified tenderers will be considered for Award of Contract. These qualified 

tenderers should submit with their tenders any information updating their original pre-

qualification applications or, alternatively, confirm in their tenders that the originally 
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submitted pre-qualification information remains essentially correct as of the date of 

tender submission.  

  

1.5 Where no pre-qualification of potential tenderers has been done, all tenderers shall include 

the following information and documents with their tenders, unless otherwise stated:  

  

(a) Copies of original documents defining the constitution or legal status, place of 

registration, and principal place of business; written power of attorney of the 

signatory of the tender to commit the tenderer:  

  

(b) Total monetary value of construction work performed for each of the last five 

years:  

  

(c) Experience in works of a similar nature and size for each of the last five  years, 

and details of work under way or contractually committed; and names and 

addresses of clients who may be contacted for further information on these 

contracts;  

  

(d) Major items of construction equipment proposed to carry out the Contract and 

an undertaking that they will be available for the Contract.  

(e) Qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for 

the Contract.  

  

(f) Reports on the financial standing of the tenderer, such as profit and loss  

statements and auditor’s reports for the past five years;  

  

(g) Evidence of adequacy of working capital for this Contract (access to line(s) of 

credit and availability of other financial resources);  

  

(h) Authority to seek references from the tenderer’s bankers;  

  

(i) Information regarding any litigation, current or during the last five years, in which 

the tenderer is involved, the parties concerned and disputed amount; and  

  

(j) Proposals for subcontracting components of the Works amounting to more than 

10 percent of the Contract Price.  

  

1.6 Tenders submitted by a joint venture of two or more firms as partners shall comply with the 

following requirements, unless otherwise stated:  

  

(a) The tender shall include all the information listed in clause 1.5 above for each joint 

venture partner;  

  

(b) The tender shall be signed so as to be legally binding on all partners;  
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(c) All partners shall be jointly and severally liable for the execution of the Contract 

in accordance with the Contract terms;  

  

(d) One of the partners will be nominated as being in charge, authorised to incur 

liabilities, and receive instructions for and on behalf of all partners of the joint 

venture; and  

  

(e) The execution of the entire Contract, including payment, shall be done exclusively 

with the partner in charge.  

  

1.7 To qualify for award of the Contract, tenderers shall meet the following minimum qualifying 

criteria;  

  

(a) Annual volume of construction work of at least 2.5 times the estimated annual cash 

flow for the Contract;  

  

(b) Experience as main contractor in the construction of at least two works of a nature 

and complexity equivalent to the Works over the last 10 years (to comply with this 

requirement, works cited should be at least 70 percent complete);  

  

(c) Proposals for the timely acquisition (own, lease, hire, etc.) of the essential equipment 

listed as required for the Works;  

(d) Contract Manager with at least five years’ experience in works of an equivalent nature 

and volume, including no less than three years as Manager; and  

  

(e) Liquid assets and/or credit facilities, net of other contractual commitments and 

exclusive of any advance payments which may be made under the Contract, of  no 

less than 4 months of the estimated payment flow under this Contract.  

  

1.8 The figures for each of the partners of a joint venture shall be added together to determine 

the tenderer’s compliance with the minimum qualifying criteria of clause 1.7 (a) and (e); 

however, for a joint venture to qualify, each of its partners must meet at least 25 percent 

of minimum criteria 1.7 (a), (b) and (e) for an individual tenderer, and the partner in 

charge at least 40 percent of those minimum criteria. Failure to comply with this 

requirement will result in rejection of the joint venture’s tender. Subcontractors’ 

experience and resources will not be taken into account in determining the tenderer’s 

compliance with the qualifying criteria, unless otherwise stated.  

  

1.9 Each tenderer shall submit only one tender, either individually or as a partner in a joint 

venture. A tenderer who submits or participates in more than one tender (other than as a 

subcontractor or in cases of alternatives that have been permitted or requested) will cause 

all the proposals with the tenderer’s participation to be disqualified.  

  

1.10 The tenderer shall bear all costs associated with the preparation and submission of his 

tender, and the Employer will in no case be responsible or liable for those costs.  
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1.11 The tenderer, at the tenderer’s own responsibility and risk, is encouraged to visit and 

examine the Site of the Works and its surroundings, and obtain all information that may 

be necessary for preparing the tender and entering into a contract for construction of the 

Works. The costs of visiting the Site shall be at the tenderer’s own expense.  

  

1.12 The procuring entity’s employees, committee members, board members and their relative 

(spouse and children) are not eligible to participate in the tender.  

  

1.13 The price to be charged for the tender document shall not exceed Kshs.1,000.00  

  

1.14 The procuring entity shall allow the tenderer to review the tender document free of charge 

before purchase.  

  

  

 2.  Tender Documents  

  

2.1 The complete set of tender documents comprises the documents listed below and any addenda 

issued in accordance with Clause 2.4.  

  

(a) These Instructions to Tenderers  

(b) Form of Tender and Qualification Information  

(c) Conditions of Contract  

(d) Appendix to Conditions of Contract  

(e) Specifications  

(f) Drawings  

(g) Bills of Quantities  

(h) Forms of Securities  

2.2 The tenderer shall examine all Instructions, Forms to be filled and Specifications in 

the tender documents. Failure to furnish all information required by the tender 

documents, or submission of a tender not substantially responsive to the tendering 

documents in every respect will be at the tenderer’s risk and may result in rejection of 

his tender.  

2.3 A prospective tenderer making an inquiry relating to the tender documents may notify 

the Employer in writing or by cable, telex or facsimile at the address indicated in the 

letter of invitation to tender. The Employer will only respond to requests for 

clarification received earlier than seven days prior to the deadline for submission of 

tenders. Copies of the Employer’s response will be forwarded to all persons issued 

with tendering documents, including a description of the inquiry, but without 

identifying its source.  

2.4 Before the deadline for submission of tenders, the Employer may modify the tendering 

documents by issuing addenda. Any addendum thus issued shall be part of the 

tendering documents and shall be communicated in writing or by cable, telex or 

facsimile to all tenderers. Prospective tenderers shall acknowledge receipt of each 

addendum in writing to the Employer.  
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2.5 To give prospective tenderers reasonable time in which to take an addendum into 

account in preparing their tenders, the Employer shall extend, as necessary, the 

deadline for submission of tenders, in accordance with Clause 4.2 here below.  

 3.  Preparation of Tenders  

3.1  All documents relating to the tender and any correspondence shall be in English language.  

  

 3.2  The tender submitted by the tenderer shall comprise the following:  

(a) These Instructions to Tenderers, Form of Tender, Conditions of Contract,  

Appendix to Conditions of Contract and Specifications;  

(b) Tender Security;  

(c) Priced Bill of Quantities ;  

(d) Qualification Information Form and Documents;  

(e) Alternative offers where invited; and  

(f) Any other materials required to be completed and submitted by the tenderers.  

3.3 The tenderer shall fill in rates and prices for all items of the Works described in the 

Bill of Quantities. Items for which no rate or price is entered by the tenderer will not 

be paid for when executed and shall be deemed covered by the other rates and prices 

in the Bill of Quantities. All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause relevant to the Contract, as of 30 days prior 

to the deadline for submission of tenders, shall be included in the tender price 

submitted by the tenderer.  

  

3.4 The rates and prices quoted by the tenderer shall only be subject to adjustment during 

the performance of the Contract if provided for in the Appendix to Conditions of 

Contract and provisions made in the Conditions of Contract.  

  

3.5 The unit rates and prices shall be in Kenya Shillings.  

  

3.6 Tenders shall remain valid for a period of Ninety (90) days from the date of 

submission. However in exceptional circumstances, the Employer may request that the 

tenderers extend the period of validity for a specified additional period. The request 

and the tenderers’ responses shall be made in writing. A tenderer may refuse the 

request without forfeiting the Tender Security. A tenderer agreeing to the request will 

not be required or permitted to otherwise modify the tender, but will be required to 

extend the validity of Tender Security for the period of the extension, and in 

compliance with Clause 3.7 - 3.11 in all respects.  

  

3.7 The tenderer shall furnish, as part of the tender, a Tender Security in the amount and 

form specified in the appendix to invitation to tenderers. This shall be in the amount 

not exceeding 2 percent of the tender price  
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3.8 The format of the Tender Security should be in accordance with the form of Tender 

Security included in Section G - Standard forms or any other form acceptable to the 

Employer. Tender Security shall be valid for 30 days beyond the validity of the tender.  

  

3.9 Any tender not accompanied by an acceptable Tender Security shall be rejected. The 

Tender Security of a joint venture must define as “Tenderer” all joint venture partners 

and list them in the following manner: a joint venture consisting 

of”…………”,”…………”,and “…………”.  

  

3.10 The Tender Securities of unsuccessful tenderers will be returned within 28 days of the 

end of the tender validity period specified in Clause 3.6.  

  

3.11 The Tender Security of the successful tenderer will be discharged when the tenderer 

has signed the Contract Agreement and furnished the required Performance Security.  

  

3.12 The Tender Security may be forfeited  

  

(a) If the tenderer withdraws the tender after tender opening during the period of 

tender validity;  

(b) If the tenderer does not accept the correction of the tender price, pursuant to 

Clause 5.7;  

  

(c) In the case of a successful tenderer, if the tenderer fails within the specified time 

limit to:  

  

(i) Sign the Agreement, or  

  

(ii) Furnish the required Performance Security.  

  

3.13 Tenderers shall submit offers that comply with the requirements of the tendering 

documents, including the basic technical design as indicated in the Drawings and 

Specifications. Alternatives will not be considered, unless specifically allowed in the 

invitation to tender. If so allowed, tenderers wishing to offer technical alternatives to 

the requirements of the tendering documents must also submit a tender that complies 

with the requirements of the tendering documents, including the basic technical design 

as indicated in the Drawings and Specifications. In addition to submitting the basic 

tender, the tenderer shall provide all information necessary for a complete evaluation 

of the alternative, including design calculations, technical specifications, breakdown 

of prices, proposed construction methods and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated tender conforming to  the basic technical 

requirements shall be considered.  

  

3.14 The tenderer shall prepare one original of the documents comprising the tender 

documents as described in Clause 3.2 of these Instructions to Tenderers, bound with 

the volume containing the Form of Tender, and clearly marked “ORIGINAL”. In 

addition, the tenderer shall submit copies of the tender, in the number specified in the 
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invitation to tender, and clearly marked as “COPIES”. In the event of discrepancy 

between them, the original shall prevail.  

  

3.15 The original and all copies of the tender shall be typed or written in indelible ink and 

shall be signed by a person or persons duly authorised to sign on behalf of the tenderer, 

pursuant to Clause 1.5 (a) or 1.6 (b), as the case may be. All pages of the tender where 

alterations or additions have been made shall be initialled by the person or persons 

signing the tender.  

  

3.16 Clarification of tenders shall be requested by the tenderer to be received by the 

procuring entity not later than 7 days prior to the deadline for submission of tenders.  

  

3.17 The procuring entity shall reply to any clarifications sought by the tenderer within 3 

days of receiving the request to enable the tenderer to make timely submission of its 

tender.  

  

3.18 The tender security shall be in the amount of 0.5 – 2 per cent of the tender price.  

 4.  Submission of Tenders  

  

4.1 The tenderer shall seal the original and all copies of the tender in two inner envelopes and 

one outer envelope, duly marking the inner envelopes as  

“ORIGINAL” and “COPIES” as appropriate. The inner and outer envelopes shall:  

  

(a) Be addressed to the Employer at the address provided in the invitation to tender;  

  

(b) Bear the name and identification number of the Contract as defined in the 

invitation to tender; and  

  

(c) Provide a warning not to open before the specified time and date for tender 

opening.  

  

4.2 Tenders shall be delivered to the Employer at the address specified above not later 

than the time and date specified in the invitation to tender. However, the Employer 

may extend the deadline for submission of tenders by issuing an amendment in 

accordance with Sub-Clause 2.5 in which case all rights and obligations of the 

Employer and the tenderers previously subject to the original deadline will then be 

subject to the new deadline.  

  

4.3 Any tender received after the deadline prescribed in clause 4.2 will be returned to the 

tenderer un-opened.  

  

4.4 Tenderers may modify or withdraw their tenders by giving notice in writing before the 

deadline prescribed in clause 4.2. Each tenderer’s modification or withdrawal notice 

shall be prepared, sealed, marked, and delivered in accordance with clause 3.13 and 

4.1, with the outer and inner envelopes additionally marked  

“MODIFICATION” and “WITHDRAWAL”, as appropriate. No tender may be 

modified after the deadline for submission of tenders.  
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4.5 Withdrawal of a tender between the deadline for submission of tenders and the 

expiration of the period of tender validity specified in the invitation to tender or as 

extended pursuant to Clause 3.6 may result in the forfeiture of the Tender Security 

pursuant to Clause 3.12.  

  

4.6 Tenderers may only offer discounts to, or otherwise modify the prices of their tenders 

by submitting tender modifications in accordance with Clause 4.4 or be included in 

the original tender submission.  

  

 5.  Tender Opening and Evaluation  

  

5.1 The tenders will be opened by the Employer, including modifications made pursuant to 

Clause 4.4, in the presence of the tenderers’ representatives who choose to attend at 

the time and in the place specified in the invitation to tender. Envelopes marked 

“WITHDRAWAL” shall be opened and read out first. Tenderers’ and Employer’s 

representatives who are present during the opening shall sign a register evidencing 

their attendance.  

  

5.2 The tenderers’ names, the tender prices, the total amount of each tender and of any 

alternative tender (if alternatives have been requested or permitted), any discounts, 

tender modifications and withdrawals, the presence or absence of Tender Security, and 

such other details as may be considered appropriate, will be announced by the 

Employer at the opening. Minutes of the tender opening, including the information 

disclosed to those present will be prepared by the Employer.  

  

5.3 Information relating to the examination, clarification, evaluation, and comparison of 

tenders and recommendations for the award of Contract shall not be disclosed to 

tenderers or any other persons not officially concerned with such process until the 

award to the successful tenderer has been announced. Any effort by a tenderer to 

influence the Employer’s officials, processing of tenders or award decisions may result 

in the rejection of his tender.  

  

5.4 To assist in the examination, evaluation, and comparison of tenders, the Employer at his 

discretion, may ask any tenderer for clarification of the tender, including breakdowns 

of unit rates. The request for clarification and the response shall be in writing or by 

cable, telex or facsimile but no change in the price or substance of the tender shall be 

sought, offered, or permitted except as required to confirm the correction of arithmetic 

errors discovered in the evaluation of the tenders in accordance with Clause 5.7.  

  

5.5 Prior to the detailed evaluation of tenders, the Employer will determine whether each 

tender (a) meets the eligibility criteria defined in Clause 1.7;(b) has been properly 

signed; (c) is accompanied by the required securities; and (d) is substantially 

responsive to the requirements of the tendering documents. A substantially responsive 

tender is one which conforms to all the terms, conditions and specifications of the 

tendering documents, without material deviation or reservation. A material deviation 
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or reservation is one (a) which affects in any substantial way  the scope, quality, or 

performance of the works; (b) which limits in any substantial way, inconsistent with 

the tendering documents, the Employer’s rights or the tenderer’s obligations under the 

Contract; or (c) whose rectification would affect unfairly the competitive position of 

other tenderers presenting substantially responsive tenders.  

  

5.6 If a tender is not substantially responsive, it will be rejected, and may not subsequently be 

made responsive by correction or withdrawal of the nonconforming deviation or 

reservation.  

  

5.7 Tenders determined to be substantially responsive will be checked for any arithmetic errors. 

Errors will be corrected as follows:  

  

  

(a) Where there is a discrepancy between the amount in figures and the amount in 

words, the amount in words will prevail; and  

(b) Where there is a discrepancy between the unit rate and the line item total 

resulting from multiplying the unit rate by the quantity, the unit rate  as quoted 

will prevail, unless in the opinion of the Employer, there is an obvious 

typographical error, in which case the adjustment will be made to the entry 

containing that error.  

  

(c) In the event of a discrepancy between the tender amount as stated in the Form 

of Tender and the corrected tender figure in the main summary of the Bill of 

Quantities, the amount as stated in the Form of Tender shall prevail.  

  

(d) The Error Correction Factor shall be computed by expressing the difference 

between the tender amount and the corrected tender sum as a percentage of the 

corrected Builder’s Work (i.e. Corrected tender sum less P.C. and Provisional 

Sums)  

  

(e) The Error Correction Factor shall be applied to all Builder’s Work (as a rebate 

or addition as the case may be) for the purposes of valuations for Interim 

Certificates and valuation of variations.  

  

(f) The amount stated in the tender will be adjusted in accordance with the above 

procedure for the correction of errors and, with concurrence of the tenderer, 

shall be considered as binding upon the tenderer. If the tenderer does not accept 

the corrected amount, the tender may be rejected and the Tender Security may 

be forfeited in accordance with clause 3.12.  

  

5.8 The Employer will evaluate and compare only the tenders determined to be substantially 

responsive in accordance with Clause 5.5.  

  

5.9 In evaluating the tenders, the Employer will determine for each tender the evaluated 

tender price by adjusting the tender price as follows:  
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(a) Making any correction for errors pursuant to clause 5.7;  

  

(b) Excluding provisional sums and the provision, if any, for contingencies in the Bill 

of Quantities, but including Dayworks where priced competitively.  

  

(c) Making an appropriate adjustment for any other acceptable variations, deviations, 

or alternative offers submitted in accordance with clause 3.12;  and  

  

(d) Making appropriate adjustments to reflect discounts or other price modifications 

offered in accordance with clause 4.6  

  

5.10 The Employer reserves the right to accept or reject any variation, deviation, or 

alternative offer. Variations, deviations, and alternative offers and other factors which 

are in excess of the requirements of the tender documents or otherwise result in 

unsolicited benefits for the Employer will not be taken into account in tender 

evaluation.  

5.11 The tenderer shall not influence the Employer on any matter relating to his tender from 

the time of the tender opening to the time the Contract is awarded. Any effort by the 

Tenderer to influence the Employer or his employees in his decision on tender 

evaluation, tender comparison or Contract award may result in the rejection of the 

tender.  

  

5.12 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of the share 

capital shall be allowed a 10% preferential bias provided that they do not sub- contract 

work valued at more than 50% of the Contract Price excluding Provisional Sums to a 

non-indigenous sub-contractor.  

  

 6.  Award of Contract  

  

6.1 Subject to Clause 6.2, the award of the Contract will be made to the tenderer whose tender 

has been determined to be substantially responsive to the tendering documents and 

who has offered the lowest evaluated tender price, provided that such tenderer has 

been determined to be (a) eligible in accordance with the provision of Clauses 1.2, and 

(b) qualified in accordance with the provisions of clause 1.7 and 1.8.  

  

6.2 Notwithstanding clause 6.1 above, the Employer reserves the right to accept or reject any 

tender, and to cancel the tendering process and reject all tenders, at any time prior to 

the award of Contract, without thereby incurring any liability to the affected tenderer 

or tenderers or any obligation to inform the affected tenderer or tenderers of the 

grounds for the action.  

  

6.3 The tenderer whose tender has been accepted will be notified of the award prior to 

expiration of the tender validity period in writing or by cable, telex or facsimile.  This 

notification (hereinafter and in all Contract documents called the “Letter of  

Acceptance”) will state the sum (hereinafter and in all Contract documents called the 

“Contract Price”) that the Employer will pay the Contractor in consideration of the 

execution, completion, and maintenance of the Works by the Contractor as prescribed 
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by the Contract. At the same time the other tenderers shall be informed that their 

tenders have not been successful.  

  

The contract shall be formed on the parties signing the contract.  

  

6.4 The Agreement will incorporate all agreements between the Employer and the successful 

tenderer. Within 14 days of receipt the successful tenderer will sign the Agreement 

and return it to the Employer.  

  

6.5 Within 21 days after receipt of the Letter of Acceptance, the successful tenderer shall 

deliver to the Employer a Performance Security in the amount stipulated in the 

Appendix to Conditions of Contract and in the form stipulated in the Tender 

documents. The Performance Security shall be in the amount and specified form  

  

6.6 Failure of the successful tenderer to comply with the requirements of clause 6.5 shall 

constitute sufficient grounds for cancellation of the award and forfeiture of the Tender 

Security.  

6.7 Upon the furnishing by the successful tenderer of the Performance Security, the Employer 

will promptly notify the other tenderers that their tenders have been unsuccessful.  

  

6.8 Preference where allowed in the evaluation of tenders shall not be allowed for contracts not 

exceeding one year (12 months)  

  

6.9 The tender evaluation committee shall evaluate the tender within 15 days of the validity 

period from the date of opening the tender.  

  

6.10 The parties to the contract shall have it signed within 30 days from the date of notification 

of contract award unless there is an administrative review request.  

  

6.11 Contract price variations shall not be allowed for contracts not exceeding one year (12 

months)  

  

6.12 Where contract price variation is allowed, the variation shall not exceed 15% of the original 

contract price.  

  

6.13 Price variation request shall be processed by the procuring entity within 30 days of receiving 

the request.  

  

6.14 The procuring entity may at any time terminate procurement proceedings before contract 

award and shall not be liable to any person for the termination.  

  

6.15 The procuring entity shall give prompt notice of the termination to the tenderers and on 

request give its reasons for termination within 14 days of receiving the request from 

any tenderer.  
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6.16 A tenderer who gives false information in the tender document about its qualification or 

who refuses to enter into a contract after notification of contract award shall be 

considered for debarment from participating in future public procurement.  

  

 7.  Corrupt and Fraudulent practices  

  

7.1 The procuring entity requires that tenderers observe the highest standards of ethics during 

procurement process and execution of contracts. A tenderer shall sign a declaration 

that s/he has not and will not be involved in corrupt and fraudulent practices.  

APPENDIX TO INSTRUCTIONS TO TENDERERS  
  

Notes on the Appendix to Instructions to Tenderers  
  

The following appendix to instructions to tenderers shall complement or amend the provisions 

of the instructions to tenderers (Section II). Wherever there is a conflict between the 

provisions of the instructions to tenderers and the provisions of the appendix, the provisions 

of the appendix herein shall prevail over those of the instructions to tenderers. (Complete as 

appropriate)  

  

No.  Instructions to  

Tenderers  
Reference Clause  

Particulars of Appendix to Instructions to Tenderers  

1  1.1  “Employer” means KISII NATIONAL POLYTECHNIC  

2  1.4  Prequalification: Procurement shall be based on post qualification method and 

tenderers should comply with all tender requirements to be considered for 

award.  

3  1.5  Information and documents: Tenderers should in addition, provide copies of the 

following documents or as per the advert;-  

i)  Valid Tax Compliance Certificate ii)  Valid Trading 

License/Single Business Permit iii)  Dully filled, 

signed and stamped Form of Tender iv)  Completion of 

Confidential Business Questionnaire  

v) Registration certificate from National Construction Authority under 

the appropriate category ( NCA 6 & above)  

vi) Valid CR12  

vii) Pre-tender site visit certificate viii) Sequential Serialization of all the 

documents ix) Any other requirement as shall be in the advert  

4  3.7  Particulars of Tenders Security: Tenders must be accompanied by an original 

tender Security of 2% of the tender sum in form of a guarantee acceptable under 

the Public Procurement and Asset Disposal Act, 2015 and Public Procurement 

and Disposal Regulations 2006 payable to KNP  

  

The tender security shall be valid for an additional thirty (30) days after the expiry 

of the tender validity period i.e. one hundred and twenty (120) days  

5  3.14  No. of Copies: The Tenderer shall submit one original and one copy of the 

tender document.  
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6  5  Tender Evaluation: The tender shall be evaluated using the evaluation 

criteria / process specified in Section IX of this tender document, 

notwithstanding any other requirement of the document.  

7  6.5  Performance Security: The amount of Performance Security is 5% of the 

Contract amount in the form of Bank guarantee or any other form acceptable 

to the Employer.  

8  6.12  Variations: The cumulative value of all contract variations shall not result in an 

increment of the total contract price by more than twenty five percent(25%) of 

the original contract price.  
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CONDITIONS OF CONTRACT  
  

 1.  Definitions  

  

1.1 In this Contract, except where context otherwise requires, the following terms shall be 

interpreted as indicated;  

  

“Bill of Quantities” means the priced and completed Bill of Quantities forming part 

of the tender.  

  

“Compensation Events” are those defined in Clause 24 hereunder.  

  

“The Completion Date” means the date of completion of the Works as certified by 

the Project Manager, in accordance with Clause 31.  

  

“The Contract” means the agreement entered into between the Employer and the 

Contractor as recorded in the Agreement Form and signed by the parties including all 

attachments and appendices thereto and all documents incorporated by reference 

therein to execute, complete, and maintain the Works,  

  

“The Contractor” refers to the person or corporate body whose tender to carry out 

the Works has been accepted by the Employer.  

  

“The Contractor’s Tender”is the completed tendering document submitted by the 

Contractor to the Employer.  

  

“The Contract Price” is the price stated in the Letter of Acceptance and thereafter as 

adjusted in accordance with the provisions of the Contract.  

  

“Days” are calendar days; “Months” are calendar months.  

  

“A Defect” is any part of the Works not completed in accordance with the Contract.  

  

“The Defects Liability Certificate” is the certificate issued by Project Manager upon 

correction of defects by the Contractor.  

  

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date.  
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“Drawings” include calculations and other information provided or approved by the 

Project Manager for the execution of the Contract.  

  

“Dayworks” are Work inputs subject to payment on a time basis for labour and the 

associated materials and plant.  

  

“Employer”, or the “Procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, Public 

Institutions and Corporations, etc) is the party who employs the Contractor to carry 

out the Works.  

“Equipment” is the Contractor’s machinery and vehicles brought temporarily to the 

Site for the execution of the Works.  

  

“The Intended Completion Date” is the date on which it is intended that the 

Contractor shall complete the Works. The Intended Completion Date may be revised 

only by the Project Manager by issuing an extension of time or an acceleration order.  

  

“Materials” are all supplies, including consumables, used by the Contractor for 

incorporation in the Works.  

  

“Plant” is any integral part of the Works that shall have a mechanical, electrical, 

chemical, or biological function.  

  

“Project Manager” is the person named in the Appendix to Conditions of Contract 

(or any other competent person appointed by the Employer and notified to the 

Contractor, to act in replacement of the Project Manager) who is responsible for 

supervising the execution of the Works and administering the Contract and shall be an 

“Architect” or a “Quantity Surveyor” registered under the Architects and Quantity 

Surveyors Act Cap 525 or an “Engineer” registered under Engineers Registration Act 

Cap 530.  

  

“Site” is the area defined as such in the Appendix to Condition of Contract.  

  

“Site Investigation Reports” are those reports that may be included in the tendering 

documents which are factual and interpretative about the surface and subsurface 

conditions at the Site.  

  

“Specifications” means the Specifications of the Works included in the Contract and 

any modification or addition made or approved by the Project Manager.  
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“Start Date” is the latest date when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with the Site possession date(s).  

  

“A Subcontractor” is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the Work in the Contract, which includes Work on the 

Site.  

  

“Temporary works” are works designed, constructed, installed, and removed by the 

Contractor which are needed for construction or installation of the Works.  

  

“A Variation” is an instruction given by the Project Manager which varies the Works.  

  

“The Works” are what the Contract requires the Contractor to construct, install, and turnover 

to the Employer, as defined in the Appendix to Conditions of Contract.  

  

 2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words 

have their normal meaning in English Language unless specifically defined.  

The Project Manager will provide instructions clarifying queries about these 

Conditions of Contract.  

  

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, reference 

in the Conditions of Contract to the Works, the Completion Date and the Intended 

Completion Date apply to any section of the Works (other than references to the 

Intended Completion Date for the whole of the Works).  

  

 2.3  The following documents shall constitute the Contract documents and shall be  

interpreted in the following order of priority;  

  

(1) Agreement,  

  

(2) Letter of Acceptance,  

  

(3) Contractor’s Tender,  

  

(4) Appendix to Conditions of Contract,  

  

(5) Conditions of Contract,  

  

(6) Specifications,  

  

(7) Drawings,  

  

(8) Bill of Quantities,  
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(9) Any other documents listed in the Appendix to Conditions of Contract as 

forming part of the Contract.  

  

Immediately after the execution of the Contract, the Project Manager shall furnish both 

the Employer and the Contractor with two copies each of all the Contract documents. 

Further, as and when necessary the Project Manager shall furnish the Contractor [always 

with a copy to the Employer] with three [3] copies of such further drawings or details or 

descriptive schedules as are reasonably necessary either to explain or amplify the 

Contract drawings or to enable the Contractor to carry out and complete the Works in 

accordance with these Conditions.  

  

 3.  Language and Law  

  

3.1 Language of the Contract and the law governing the Contract shall be English language 

and the Laws of Kenya respectively unless otherwise stated.  

  

  

 4 Project Manager’s Decisions  

4.1 Except where otherwise specifically stated, the Project Manager will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer.  

5 Delegation  

  

5.1 The Project Manager may delegate any of his duties and responsibilities to others after 

notifying the Contractor.  

  

6 Communications  

  

6.1 Communication between parties shall be effective only when in writing. A notice shall be 

effective only when it is delivered.  

  

7 Subcontracting  

  

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not 

assign the Contract without the approval of the Employer in writing. Subcontracting 

shall not alter the Contractor’s obligations.  

  

8 Other Contractors  
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8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, 

utilities etc. as listed in the Appendix to Conditions of Contract and also with the 

Employer, as per the directions of the Project Manager. The Contractor  shall also 

provide facilities and services for them. The Employer may modify the said List of 

Other Contractors etc., and shall notify the Contractor of any such modification.  

  

9 Personnel  

  

9.1 The Contractor shall employ the key personnel named in the Qualification Information, to 

carry out the functions stated in the said Information or other personnel approved by 

the Project Manager. The Project Manager will approve any proposed replacement of 

key personnel only if their relevant qualifications and abilities are substantially equal 

to or better than those of the personnel listed in the Qualification Information. If the 

Project Manager asks the Contractor to remove a person who is a member of the 

Contractor’s staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the 

Work in the Contract.  

  

10 Works  

  

10.1 The Contractor shall construct and install the Works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date and shall 

be carried out in accordance with the Program submitted by the Contractor, as updated 

with the approval of the Project Manager, and complete them by the Intended 

Completion Date.  

  

11 Safety and Temporary Works  

11.1 The Contractor shall be responsible for the design of temporary works. However before 

erecting the same, he shall submit his designs including specifications and drawings 

to the Project Manager and to any other relevant third parties for their  

approval. No erection of temporary works shall be done until such approvals are 

obtained.  

  

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for design 

of the Temporary works and all drawings prepared by the Contractor for the execution 

of the temporary or permanent Works, shall be subject to prior approval by the Project 

Manager before they can be used.  

  

 11.3  The Contractor shall be responsible for the safety of all activities on the Site.  

  

 12.  Discoveries  

  

12.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on Site shall be the property of the Employer. The Contractor shall notify the Project 

Manager of such discoveries and carry out the Project Manager’s instructions for 

dealing with them.  
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13. Work Program  

  

13.1 Within the time stated in the Appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 

arrangements, order, and timing for all the activities in the Works. An update of the 

program shall be a program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining Work, including any 

changes to the sequence of the activities.  

  

The Contractor shall submit to the Project Manager for approval an updated program 

at intervals no longer than the period stated in the Appendix to Conditions of Contract. 

If the Contractor does not submit an updated program within this period, the Project 

Manager may withhold the amount stated in the said Appendix from the next payment 

certificate and continue to withhold this amount until the next payment after the date 

on which the overdue program has been submitted. The Project Manager’s approval 

of the program shall not alter the Contractor’s obligations. The Contractor may revise 

the program and submit it to the Project Manager again at any time. A revised program 

shall show the effect of Variations and Compensation Events.  

  

14. Possession of Site  

  

14.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession 

of a part is not given by the date stated in the Appendix to Conditions of Contract, the 

Employer will be deemed to have delayed the start of the relevant activities, and this 

will be a Compensation Event.  

  

15. Access to Site  

  

15.1 The Contractor shall allow the Project Manager and any other person authorised by the 

Project Manager, access to the Site and to any place where work in connection with 

the Contract is being carried out or is intended to be carried out.  

16. Instructions  

  

16.1 The Contractor shall carry out all instructions of the Project Manager which are in 

accordance with the Contract.  

  

17. Extension or Acceleration of Completion Date  

  

17.1 The Project Manager shall extend the Intended Completion Date if a Compensation Event 

occurs or a variation is issued which makes it impossible for completion to be achieved 
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by the Intended Completion Date without the Contractor taking steps to accelerate the 

remaining Work, which would cause the Contractor to incur additional cost. The 

Project Manager shall decide whether and by how much to extend the Intended 

Completion Date within 21 days of the Contractor asking the Project Manager in 

writing for a decision upon the effect of a Compensation Event or variation and 

submitting full supporting information. If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a delay, the delay caused 

by such failure shall not be considered in assessing the new (extended) Completion 

Date.  

  

17.2  No bonus for early completion of the Works shall be paid to the Contractor by the 

Employer.  

  

  

18. Management Meetings  

  

18.1 A Contract management meeting shall be held monthly and attended by the Project 

Manager and the Contractor. Its business shall be to review the plans for the remaining 

Work and to deal with matters raised in accordance with the early warning procedure. 

The Project Manager shall record the minutes of management meetings and provide 

copies of the same to those attending the meeting and the Employer.  The responsibility 

of the parties for actions to be taken shall be decided by the Project Manager either at 

the management meeting or after the management meeting and stated in writing to all 

who attended the meeting.  

  

19. Early Warning  

  

19.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 

likely future events or circumstances that may adversely affect the quality of the Work, 

increase the Contract Price or delay the execution of the Works. The Project Manager 

may require the Contractor to provide an estimate of the expected effect of the future 

event or circumstance on the Contract Price and Completion Date. The estimate shall 

be provided by the Contractor as soon as reasonably possible.  

  

19.2 The Contractor shall cooperate with the Project Manager in making and considering 

proposals on how the effect of such an event or circumstance can be avoided or 

reduced by anyone involved in the Work and in carrying out any resulting instructions 

of the Project Manager.  

20. Defects  

  

20.1 The Project Manager shall inspect the Contractor’s work and notify the Contractor of 

any defects that are found. Such inspection shall not affect the Contractor’s 

responsibilities. The Project Manager may instruct the Contractor to search for a defect 

and to uncover and test any Work that the Project Manager considers may have a 

defect. Should the defect be found, the cost of uncovering and making good shall be 

borne by the Contractor, However, if there is no defect found, the cost of uncovering 

and making good shall be treated as a variation and added to the Contract Price.  
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20.2 The Project Manager shall give notice to the Contractor of any defects before the end of 

the Defects Liability Period, which begins at Completion, and is defined in the 

Appendix to Conditions of Contract. The Defects Liability Period shall be extended 

for as long as defects remain to be corrected.  

  

20.3 Every time notice of a defect is given, the Contractor shall correct the notified defect 

within the length of time specified by the Project Manager’s notice. If the Contractor 

has not corrected a defect within the time specified in the Project Manager’s notice, 

the Project Manager will assess the cost of having the defect corrected by other parties 

and such cost shall be treated as a variation and be deducted from the Contract Price.  

  

21. Bills Of Quantities  

  

21.1 The Bills of Quantities shall contain items for the construction, installation, testing and 

commissioning of the Work to be done by the Contractor. The Contractor will  be paid 

for the quantity of the Work done at the rate in the Bills of Quantities for each item.  

  

21.2 If the final quantity of the Work done differs from the quantity in the Bills of Quantities 

for the particular item by more than 25 percent and provided the change exceeds 1 

percent of the Initial Contract price, the Project Manager shall adjust the rate to allow 

for the change.  

  

21.3 If requested by the Project Manager, the Contractor shall provide the Project Manager 

with a detailed cost breakdown of any rate in the Bills of Quantities.  

  

  

22. Variations  

  

 22.1  All variations shall be included in updated programs produced by the Contractor.  

  

  

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 

variations when requested to do so. The Project Manager shall assess the quotation, 

which shall be given within seven days of the request or within any longer period as 

may be stated by the Project Manager and before the Variation is ordered.  

22.3 If the work in the variation corresponds with an item description in the Bills of Quantities 

and if in the opinion of the Project Manager, the quantity of work is not above the limit 

stated in Clause 21.2 or the timing of its execution does not cause the cost per unit of 

quantity to change, the rate in the Bills of Quantities shall be used to calculate the 

value of the variation. If the cost per unit of quantity changes, or if the nature or timing 

of the work in the variation does not correspond with items in the Bills of Quantities, 
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the quotation by the Contractor shall be in the form of new rates for the relevant items 

of Work.  

  

  

22.4 If the Contractor’s quotation is unreasonable, the Project Manager may order the 

variation and make a change to the Contract price, which shall be based on the Project 

Manager’s own forecast of the effects of the variation on the Contractor’s costs.  

  

  

22.5 If the Project Manager decides that the urgency of varying the Work would prevent a 

quotation being given and considered without delaying the Work, no quotation shall 

be given and the variation shall be treated as a Compensation Event.  

  

  

22.6 The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning.  

  

22.7 When the Program is updated, the Contractor shall provide the Project Manager with an 

updated cash flow forecast.  

  

23. Payment Certificates, Currency of Payments and Advance Payments  

  

23.1 The Contractor shall submit to the Project Manager monthly applications for payment 

giving sufficient details of the Work done and materials on Site and the amounts which 

the Contractor considers himself to be entitled to. The Project Manager shall check the 

monthly application and certify the amount to be paid to the Contractor within 14 days. 

The value of Work executed and payable shall be determined by the Project Manager.  

  

23.2 The value of Work executed shall comprise the value of the quantities of the items in the 

Bills of Quantities completed, materials delivered on Site, variations and 

compensation events. Such materials shall become the property of the Employer once 

the Employer has paid the Contractor for their value. Thereafter, they shall not be 

removed from Site without the Project Manager’s instructions except for use upon the 

Works.  

  

23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager within 30 days of the date of 

issue of each certificate. If the Employer makes a late payment, the Contractor shall 

be paid simple interest on the late payment in the next payment. Interest shall be 

calculated on the basis of number of days delayed at a rate three percentage points 

above the Central Bank of Kenya’s average rate for base lending prevailing as of the 

first day the payment becomes overdue.  

23.4 If an amount certified is increased in a later certificate or as a result of an award by an 

Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in 

this clause. Interest shall be calculated from the date upon which the increased amount 

would have been certified in the absence of dispute.  
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23.5 Items of the Works for which no rate or price has been entered in will not be paid for by 

the Employer and shall be deemed covered by other rates and prices in the Contract.  

  

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the Contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 

the tender, or agreed prior to the execution of the Contract Agreement and indicated 

therein. The rate of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to Conditions of 

Contract. If the Contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services the Employer 

reserves the right to pay the equivalent at the time of payment in the currencies of the 

countries of such goods and services. The Employer and  the Project Manager shall be 

notified promptly by the Contractor of an changes in the expected foreign currency 

requirements of the Contractor during the execution of the Works as indicated in the 

Schedule of Foreign Currency Requirements and the foreign and local currency 

portions of the balance of the Contract Price shall then be amended by agreement 

between Employer and the Contractor in order to reflect appropriately such changes.  

  

 23.7  In the event that an advance payment is granted, the following shall apply:-  

  

a) On signature of the Contract, the Contractor shall at his request, and without 

furnishing proof of expenditure, be entitled to an advance of 10% (ten percent) 

of the original amount of the Contract. The advance shall not be subject to 

retention money.  

  

b) No advance payment may be made before the Contractor has submitted proof 

of the establishment of deposit or a directly liable guarantee satisfactory to the 

Employer in the amount of the advance payment. The guarantee shall be in the 

same currency as the advance.  

  

c) Reimbursement of the lump sum advance shall be made by deductions from 

the Interim payments and where applicable from the balance owing to the 

Contractor. Reimbursement shall begin when the amount of the sums due 

under the Contract reaches 20% of the original amount of the Contract. It shall 

have been completed by the time 80% of this amount is reached.  

  

The amount to be repaid by way of successive deductions shall be calculated by means of the 

formula:  

  

 R  =  A(x1 – x11)  

80 – 20  

Where:         R  =  the amount to be reimbursed  
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                        A  =  the amount of the advance which has been granted  

  

X1      =  

  

the amount of proposed cumulative payments as a percentage 

of the original amount of the Contract. This figure will exceed 

20% but not exceed 80%.  

X11     =  the amount of the previous cumulative payments as a 

percentage of the original amount of the Contract. This figure 

will be below 80%but not less than 20%.  

  

d) with each reimbursement the counterpart of the directly liable guarantee may be 

reduced accordingly.  

  

  

24. Compensation Events  

  

 24.1  The following issues shall constitute Compensation Events:  

  

(a) The Employer does not give access to a part of the Site by the Site Possession 

Date stated in the Appendix to Conditions of Contract.  

  

(b) The Employer modifies the List of Other Contractors, etc., in a way that affects 

the Work of the Contractor under the Contract.  

  

(c) The Project Manager orders a delay or does not issue drawings, specifications 

or instructions required for execution of the Works on time.  

  

(d) The Project Manager instructs the Contractor to uncover or to carry out 

additional tests upon the Work, which is then found to have no defects.  

  

(e) The Project Manager unreasonably does not approve a subcontract to be let.  

  

(f) Ground conditions are substantially more adverse than could reasonably have 

been assumed before issuance of the Letter of Acceptance from the information 

issued to tenderers (including the Site investigation reports), from information 

available publicly and from a visual inspection of the Site.  

  

(g) The Project Manager gives an instruction for dealing with an unforeseen 

condition, caused by the Employer or additional work required for safety or 

other reasons.  

  

(h) Other contractors, public authorities, utilities, or the Employer does not work 

within the dates and other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor.  

  

(i) The effects on the Contractor of any of the Employer’s risks.  

(j) The Project Manager unreasonably delays issuing a Certificate of Completion.  
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(k) Other compensation events described in the Contract or determined by the 

Project Manager shall apply.  

  

24.2 If a compensation event would cause additional cost or would prevent the Work being 

completed before the Intended Completion Date, the Contract Price shall be increased 

and/or the Intended Completion Date shall be extended. The Project Manager shall 

decide whether and by how much the Contract Price shall be increased and whether 

and by how much the Intended Completion Date shall be extended.  

  

24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contractor, it shall be assessed by 

the Project Manager, and the Contract Price shall be adjusted accordingly. If the 

Contractor’s forecast is deemed unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own forecast. The Project Manager will 

assume that the Contractor will react competently and promptly to the event.  

  

24.4 The Contractor shall not be entitled to compensation to the extent that the Employer’s 

interests are adversely affected by the Contractor not having given early warning or 

not having co-operated with the Project Manager.  

  

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 

Appendix to Conditions of Contract.  

  

24.6 The Contractor shall give written notice to the Project Manager of his intention to 

make a claim within thirty days after the event giving rise to the claim has first arisen. 

The claim shall be submitted within thirty days thereafter.  

  

Provided always that should the event giving rise to the claim of continuing effect, the 

Contractor shall submit an interim claim within the said thirty days and a final claim 

within thirty days of the end of the event giving rise to the claim.  

  

25. Price Adjustment  

  

25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other levies are 

changed between the date 30 days before the submission of tenders for the Contract 

and the date of Completion. The adjustment shall be the change in the amount of tax 

payable by the Contractor.  

  

25.2 The Contract Price shall be deemed to be based on exchange rates current at the date of 

tender submission in calculating the cost to the Contractor of materials to be 

specifically imported (by express provisions in the Contract Bills of Quantities or 

Specifications) for permanent incorporation in the Works. Unless otherwise stated in 
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the Contract, if at any time during the period of the Contract exchange rates shall be 

varied and this shall affect the cost to the Contractor of such materials, then the Project 

Manager shall assess the net difference in the cost of such materials. Any  

amount from time to time so assessed shall be added to or deducted from the Contract 

Price, as the case may be.  

  

25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to have been 

calculated in the manner set out below and in sub-clauses 25.4 and 25.5 and shall be 

subject to adjustment in the events specified thereunder;  

  

(i) The prices contained in the Contract Bills of Quantities shall be deemed to be 

based upon the rates of wages and other emoluments and expenses as 

determined by the Joint Building Council of Kenya (J.B.C.) and set out in the 

schedule of basic rates issued 30 days before the date for submission of tenders. 

A copy of the schedule used by the Contractor in his pricing shall be attached 

in the Appendix to Conditions of Contract.  

  

(ii) Upon J.B.C. determining that any of the said rates of wages or other 

emoluments and expenses are increased or decreased, then the Contract Price 

shall be increased or decreased by the amount assessed by the Project Manager 

based upon the difference, expressed as a percentage, between the rate set out 

in the schedule of basic rates issued 30 days before the date for submission of 

tenders and the rate published by the J.B.C. and applied to the quantum of 

labour incorporated within the amount of Work remaining to be executed at 

the date of publication of such increase or decrease.  

  

(iii) No adjustment shall be made in respect of changes in the rates of wages and 

other emoluments and expenses which occur after the date of Completion 

except during such other period as may be granted as an extension of time 

under clause 17.0 of these Conditions.  

  

25.4 The prices contained in the Contract Bills of Quantities shall be deemed to be based 

upon the basic prices of materials to be permanently incorporated in the Works as 

determined by the J.B.C. and set out in the schedule of basic rates issued 30 days before 

the date for submission of tenders. A copy of the schedule used by the Contractor in 

his pricing shall be attached in the Appendix to Conditions of Contract.  

  

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or decreased 

then the Contract Price shall be increased or decreased by the amount to  be assessed 

by the Project Manager based upon the difference between the price set out in the 

schedule of basic rates issued 30 days before the date for submission of tenders and 

the rate published by the J.B.C. and applied to the quantum of the relevant materials 

which have not been taken into account in arriving at the amount of any interim 

certificate under clause 23 of these Conditions issued before the date of publication of 

such increase or decrease.  
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25.6 No adjustment shall be made in respect of changes in basic prices of materials which 

occur after the date for Completion except during such other period as may be granted 

as an extension of time under clause 17.0 of these Conditions.  

  

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of any 

materials included in the schedule of basic rates.  

26. Retention  

  

26.1 The Employer shall retain from each payment due to the Contractor the proportion stated 

in the Appendix to Conditions of Contract until Completion of the whole of the Works. 

On Completion of the whole of the Works, half the total amount retained shall be 

repaid to the Contractor and the remaining half when the Defects Liability Period has 

passed and the Project Manager has certified that all defects notified to the Contractor 

before the end of this period have been corrected.  

  

27. Liquidated Damages  

  

27.1 The Contractor shall pay liquidated damages to the Employer at the rate stated in the 

Appendix to Conditions of Contract for each day that the actual Completion Date is 

later than the Intended Completion Date. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall 

not alter the Contractor’s liabilities.  

  

27.2 If the Intended Completion Date is extended after liquidated damages have been paid, 

the Project Manager shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The Contractor shall be  paid 

interest on the overpayment, calculated from the date of payment to the date of 

repayment, at the rate specified in Clause 23.30  

  

28. Securities  

  

28.1 The Performance Security shall be provided to the Employer no later than the date 

specified in the Letter of Acceptance and shall be issued in an amount and form and 

by a reputable bank acceptable to the Employer, and denominated in Kenya Shillings. 

The Performance Security shall be valid until a date 30 days beyond the date of issue 

of the Certificate of Completion.  

  

29. Dayworks  
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29.1 If applicable, the Dayworks rates in the Contractor’s tender shall be used for small 

additional amounts of Work only when the Project Manager has given written 

instructions in advance for additional work to be paid for in that way.  

  

29.2 All work to be paid for as Dayworks shall be recorded by the Contractor on Forms 

approved by the Project Manager. Each completed form shall be verified and signed 

by the Project Manager within two days of the Work being done.  

  

29.3  The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks 

forms.  

  

30. Liability and Insurance  

  

30.1 From the Start Date until the Defects Correction Certificate has been issued, the 

following are the Employer’s risks:  

(a) The risk of personal injury, death or loss of or damage to property (excluding 

the Works, Plant, Materials and Equipment), which are due to;  

  

(i) use or occupation of the Site by the Works or for the purpose of the 

Works, which is the unavoidable result of the Works, or  

  

(ii) negligence, breach of statutory duty or interference with any legal right 

by the Employer or by any person employed by or contracted to him 

except the Contractor.  

  

  

(b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent 

that it is due to a fault of the Employer or in Employer’s design, or due to war 

or radioactive contamination directly affecting the place where the Works are 

being executed.  

  

30.2 From the Completion Date until the Defects Correction Certificate has been issued, the 

risk of loss of or damage to the Works, Plant, and Materials is the Employer’s risk 

except loss or damage due to;  

  

(a) a defect which existed on or before the Completion Date.  

  

(b) an event occurring before the Completion Date, which was not itself the 

Employer’s risk  

  

(c) the activities of the Contractor on the Site after the Completion Date.  

  

30.3 From the Start Date until the Defects Correction Certificate has been issued, the risks of 

personal injury, death and loss of or damage to property (including, without limitation, 

the Works, Plant, Materials, and Equipment) which are not Employer’s risk are 

Contractor’s risks.  

  



 

  

  

   33  

The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts stated in the Appendix to Conditions of Contract for the following events;  

(a) loss of or damage to the Works, Plant, and Materials;  

(b) loss of or damage to Equipment;  

(c) loss of or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with the Contract, and (d) personal injury or death.  

  

30.4 Policies and certificates for insurance shall be delivered by the Contractor to the 

Project Manager for the Project Manager’s approval before the Start Date. All such 

insurance shall provide for compensation required to rectify the loss or damage 

incurred.  

  

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 

recover the premiums from payments otherwise due to the Contractor or, if no payment 

is due, the payment of the premiums shall be a debt due.  

30.6 Alterations to the terms of an insurance shall not be made without the approval of the 

Project Manager. Both parties shall comply with any conditions of insurance policies.  

  

31. Completion and taking over  

  

31.1 Upon deciding that the Works are complete, the Contractor shall issue a written request 

to the Project Manager to issue a Certificate of Completion of the Works. The 

Employer shall take over the Site and the Works within seven (7) days of the Project 

Manager issuing a Certificate of Completion.  

  

32. Final Account  

  

32.1 The Contractor shall issue the Project Manager with a detailed account of the total 

amount that the Contractor considers payable to him by the Employer under the 

Contract before the end of the Defects Liability Period. The Project Manager shall 

issue a Defects Liability Certificate and certify any final payment that is due to the 

Contractor within 30 days of receiving the Contractor’s account if it is correct and 

complete. If it is not, the Project Manager shall issue within 30 days a schedule that 

states the scope of the corrections or additions that are necessary. If the final account 

is still unsatisfactory after it has been resubmitted, the Project Manager shall decide 

on the amount payable to the Contractor and issue a Payment Certificate. The 

Employer shall pay the Contractor the amount due in the Final Certificate within 60 

days.  
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33. Termination  

  

33.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract. These fundamental breaches of Contract shall 

include, but shall not be limited to, the following;  

  

(a) the Contractor stops work for 30 days when no stoppage of work is shown on 

the current program and the stoppage has not been authorised by the Project 

Manager;  

  

(b) the Project Manager instructs the Contractor to delay the progress of the 

Works, and the instruction is not withdrawn within 30 days;  

  

(c) the Contractor is declared bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation;  

  

(d) a payment certified by the Project Manager is not paid by the Employer to the 

Contractor within 30 days (for Interim Certificate) or 60 days (for Final 

Certificate)of issue.  

  

(e) the Project Manager gives notice that failure to correct a particular defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Project Manager;  

  

(f) the Contractor does not maintain a security, which is required.  

33.2 When either party to the Contract gives notice of a breach of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the Project 

Manager shall decide whether the breach is fundamental or not.  

  

33.3 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

  

33.4 If the Contract is terminated, the Contractor shall stop work immediately, make the  

Site safe and secure, and leave the Site as soon as reasonably possible. The Project 

Manager shall immediately thereafter arrange for a meeting for the purpose of taking 

record of the Works executed and materials, goods, equipment and temporary 

buildings on Site.  

  

34. Payment Upon Termination  

  

34.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Project Manager shall issue a certificate for the value of the Work done 

and materials ordered and delivered to Site up to the date of the issue of the certificate. 

Additional liquidated damages shall not apply. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be a debt payable by 

the Contractor.  
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34.2 If the Contract is terminated for the Employer’s convenience or because of a fundamental 

breach of Contract by the Employer, the Project Manager shall issue a certificate for 

the value of the Work done, materials ordered, the reasonable cost of removal of 

equipment, repatriation of the Contractor’s personnel employed solely on the Works, 

and the Contractor’s costs of protecting and securing the Works.  

  

34.3 The Employer may employ and pay other persons to carry out and complete the Works 

and to rectify any defects and may enter upon the Works and use all materials on the 

Site, plant, equipment and temporary works.  

  

34.4 The Contractor shall, during the execution or after the completion of the Works under 

this clause remove from the Site as and when required, within such reasonable time as 

the Project Manager may in writing specify, any temporary buildings, plant, 

machinery, appliances, goods or materials belonging to or hired by him, and in default 

the Employer may (without being responsible for any loss or damage) remove and sell 

any such property of the Contractor, holding the proceeds less all costs incurred to the 

credit of the Contractor.  

  

Until after completion of the Works under this clause the Employer shall not be bound 

by any other provision of this Contract to make any payment to the Contractor, but 

upon such completion as aforesaid and the verification within a reasonable time of the 

accounts therefore the Project Manager shall certify the amount of expenses properly 

incurred by the Employer and, if such amount added to the money paid to the 

Contractor before such determination exceeds the total amount which would have been 

payable on due completion in accordance with this Contract the difference shall be a 

debt payable to the Employer by the Contractor; and if the said amount added to the 

said money be less than the said total amount, the difference shall be a debt payable 

by the Employer to the Contractor.  

  

35. Release from Performance  

  

35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of either the Employer or the Contractor, the Project Manager shall certify 

that the Contract has been frustrated. The Contractor shall make the Site safe and stop 

Work as quickly as possible after receiving this certificate and shall be paid for all 

Work carried out before receiving it.  

  

36. Corrupt gifts and payments of commission  

  

The Contractor shall not:  
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(a) Offer or give or agree to give to any person in the service of the Employer any gift or 

consideration of any kind as an inducement or reward for doing or forbearing to do or 

for having done or forborne to do any act in relation to the obtaining or execution of 

this or any other Contract for the Employer or for showing or forbearing to show 

favour or disfavour to any person in relation to this or any other contract for the 

Employer.  

  

(b) Enter into this or any other contract with the Employer in connection with which 

commission has been paid or agreed to be paid by him or on his behalf or to his 

knowledge, unless before the Contract is made particulars of any such commission and 

of the terms and conditions of any agreement for the payment thereof have been 

disclosed in writing to the Employer.  

  

Any breach of this Condition by the Contractor or by anyone employed by him or 

acting on his behalf (whether with or without the knowledge of the Contractor) shall 

be an offence under the provisions of the Public Procurement Regulations issued under 

The Exchequer and Audit Act Cap 412 of the Laws of Kenya.  

  

37. Settlement Of Disputes  

  

37.1 In case any dispute or difference shall arise between the Employer or the Project Manager 

on his behalf and the Contractor, either during the progress or after the completion or 

termination of the Works, such dispute shall be notified in writing by either party to 

the other with a request to submit it to arbitration and to concur in the appointment of 

an Arbitrator within thirty days of the notice. The dispute shall be referred to the 

arbitration and final decision of a person to be agreed between the parties. Failing 

agreement to concur in the appointment of an Arbitrator, the Arbitrator shall be 

appointed by the Chairman or Vice Chairman of any of the following professional 

institutions;  

  

  

(i) Architectural Association of Kenya  

  

(ii) Institute of Quantity Surveyors of Kenya  

(iii) Association of Consulting Engineers of Kenya  

(iv) Chartered Institute of Arbitrators (Kenya Branch)  

  

(v) Institution of Engineers of Kenya  

  

On the request of the applying party. The institution written to first by the aggrieved 

party shall take precedence over all other institutions.  

  

37.2 The arbitration may be on the construction of this Contract or on any matter or thing 

of whatsoever nature arising thereunder or in connection therewith, including any 

matter or thing left by this Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the Contractor may 

claim to be entitled to or the measurement and valuation referred to in clause 23.0 of 
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these conditions, or the rights and liabilities of the parties subsequent to the termination 

of Contract.  

  

37.3 Provided that no arbitration proceedings shall be commenced on any dispute or 

difference where notice of a dispute or difference has not been given by the applying 

party within ninety days of the occurrence or discovery of the matter or issue giving 

rise to the dispute.  

  

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a dispute 

or difference shall not commence unless an attempt has in the first instance been made 

by the parties to settle such dispute or difference amicably with or without the 

assistance of third parties. Proof of such attempt shall be required.  

  

37.5 Notwithstanding anything stated herein the following matters may be referred to 

arbitration before the practical completion of the Works or abandonment of the Works 

or termination of the Contract by either party:  

  

37.5.1 The appointment of a replacement Project Manager upon the said person 

ceasing to act.  

  

37.5.2 Whether or not the issue of an instruction by the Project Manager is empowered 

by these Conditions.  

  

37.5.3 Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions.  

  

37.5.4 Any dispute or difference arising in respect of war risks or war damage.  

  

37.6 All other matters shall only be referred to arbitration after the completion or alleged 

completion of the Works or termination or alleged termination of the Contract, unless 

the Employer and the Contractor agree otherwise in writing.  

  

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 

direct such measurements, computations, tests or valuations as may in his opinion be 

desirable in order to determine the rights of the parties and assess and award any sums 

which ought to have been the subject of or included in any certificate.  

37.8 The Arbitrator shall, without prejudice to the generality of his powers,  

  

have powers to open up, review and revise any certificate, opinion, decision, 

requirement or notice and to determine all matters in dispute which shall be submitted 

to him in the same manner as if no such certificate, opinion, decision requirement or 

notice had been given.  
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37.9 The award of such Arbitrator shall be final and binding upon the parties.   
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SECTION IV – APPENDIX TO CONDITIONS OF CONTRACT  

  

THE EMPLOYER IS:  

The Principal Secretary   State Department for Vocational & Technical Training P. O. Box   

NAIROBI - KENYA  

  

NAME OF AUTHORISED REPRESENTATIVE:  

Governing Council Kisii National Polytechnic  

P. O. Box 222-40200 

KISII- KENYA  

  

THE PROJECT MANAGER IS:  

Regional Works Officer - Nyanza Region P. O. Box 821 - 40100  

KISUMU - KENYA  

  

The name (and identification number) of the Contract is:   

PROPOSED COMPLETION OF MECHANICAL WORKSHOP BLOCK AT KNP  

W.P. ITEM NO.: D1064/KNP/2023 (1) 

TENDER NO.:    

  

The Works consist of among other things: As Described in the Bills of Quantities.  

  

The Start Date shall be TBA  

  

The Intended Completion Date for the whole of the Works shall be 20 Weeks  

  

The following documents also form part of the Contract:  

1. Agreement 2. Letter of Acceptance 3. Contractor’s Tender 4. Appendix to Conditions of 

Contract 5. Drawings 6. Priced Bills of Quantities 7. Any other documents listed in the 

appendix  

  

The Contractor shall submit a revised program for the Works within 7 days of delivery of the Letter of 

Acceptance.  

 The Site Possession Date shall be      
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The Site is located within KISII.   

The Defects Liability period is 180 days.  

  

Other Contractors, utilities etc., to be engaged by the Employer on the Site Include those for the 

execution of;  

 1.  

   

  

 2.     

  

 3.     

  

 4.     

  

The minimum insurance covers shall be;  

  

1. The minimum cover for insurance of the Works and of Plant and Materials in respect of the  

 Contractor’s faulty design is     

  

2. The minimum cover for loss or damage to Equipment is     

  

3. The minimum for insurance of other property is     

  

4. The minimum cover for personal injury or death insurance  

  

• For the Contractor’s employees is     

  

• And for other people is     

  

The following events shall also be Compensation Events:  

  

 1.       

  

 2.       

  

 3.       

  

 4.       

  

 The period between Program updates is   days.  
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 The amount to be withheld for late submission of an updated Program is       

  
  

 
The proportion of payments retained is 10 percent (%) of Interim Payment Certificate. 

The Price Adjustment Clause SHALL apply.  

The liquidated damages for the whole of the Works is Kshs.5,000.00 (per day)  

  

The Performance Security shall be for the following minimum amounts equivalent as a percentage of 

the Contract Price 5 percent (%)  

  

The Completion Period for the Works is 20 Weeks  

  

 The rate of exchange for calculation of foreign currency payments is   .  

The schedule of basic rates used in pricing by the Contractor is as attached [Contractor to attach].  

Advance Payment SHALL NOT be granted.   
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SECTION V – SPECIFICATIONS  
  

GENERAL SPECIFICATION  

  

The works under this contract shall be carried out in accordance with Ministry of Works General 

Specification 1976 Edition or as qualified or amended.  

  

Manufacturers’ Name and references are given as a guide to quality. Alternative manufacture of equal quality 

will be accepted at the discretion of the PROJECT MANAGER.  

  

EXCAVATION  

Prices are to include for excavating in all materials met with except Rock as specified. Prices are also to include 

for planking and strutting, and for destroying all white ants nests and keeping excavations free from water.  

  

INSECTICIDE TREATMENT  

  

Treating surface of hardcore with approved insecticide shall include execution by any reputable 

supplier/manufacturer who shall give a ten year guarantee to the Employer.  

  

CONCRETE WORK  

Test Cubes  

Allowance must be included in the tender for the preparation of concrete test cubes as required by the 

Engineer.  

  

Precast Concrete Works  

Prices are to include for handling reinforcement, and for bedding in cement mortar.  

  

WALLING  

  

Concrete Blocks  

All concrete walling blocks are to be in metric sizes and to the specified quantities.  

  

Wall reinforcement shall be hoop iron, one layer per 90mm thickness, and placed in the bed joint of alternate 

courses.  

  

Samples  

Prices are to include for packing and sending sample blocks to the approved Testing Laboratory.  

  

ROOFING  

  

All roof materials shall be as specified in the Bills of Quantities, and laid in accordance with the 

manufacturer’s instructions.  

  

CARPENTRY AND JOINERY  

  

Cypress  
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The grading rules for cypress shall be the same as those for podocarpus.  

  

Laminated Plastic Sheeting  

Shall be fixed with an approved waterproof adhesive.  

  

Prices of Joinery  

Shall include for pencil rounded arises; for protection against damage and for bedding frames and cills in 

cement mortar.  

Plugged shall mean drilling walling or concrete with a drill and filling with roprietary plugs of the correct 

size  

  

IRONMONGERY  

  

Shall be as specified in the Bills of Quantities, or equal and approved.  

  

Prices must include for removing and re-fixing during and after painting, for labeling all keys, and for fixing 

with matching screws.  

  

METALWORK  

  

Generally  

All steelwork shall be cleaned free from rust and primed one coat or red lead primer before being delivered to 

the site.  

Prices for Metal Windows  

To include for assembling parts, bedding and pointing in mastic, building in fixing lugs, and plugging as 

necessary.  

  

PLASTERWORK AND OTHER FINISHES  

Generally  

All plaster work and paving to be as described in the Specification and in the Bills of Quantities.  

  

Paving  

Prices are to include for brushing concrete clean, wetting and coating with cement and sand grout (1:1).  

  

GLAZING  

  

Polished Plate Glass  

Shall be general Glazing Quality.  

  

Prime Rebates  
Prices are to include for priming rebates before placing putty.  
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Broken or Scratched Glass  

The contractor will be responsible at his own cost, for replacing any broken or scatched glass and handing 

over in perfect condition.  

  

PAINTING  

  

Generally  

Note that the General Contractor is to provide scaffolding/or hoisting crane for all trades including painting.   

  

Paint Category  

Painting shall be applied in accordance with the manufacturer’s instructions and to the required coats.  

  

Prices  

Prices are to include for all preparatory work, priming coats and for protecting other works and for cleaning 

up on completion. Prices for painting on galvanized metal are to include for mordant solution as necessary.  

  

PLUMBING AND ENGINEERING INSTALLATION INCLUDING SOLAR PANELS  

  

Generally  

All work shall be executed by an approved specialist and the General Contractor shall first obtain written 

approval from the Architect before engaging the specialist.  

Description  

The sizes given are the internal diameter. The words ‘pipe’ and ‘tube’ are synonymous.  

  

Prices of Sanitary Fittings  

To include for assembling and jointing parts, plugging as necessary, and all joints to services and wastes or 

soil pipes.  

  

ROADS AND CAR PARKS  

All work must be supervised by an experienced Road Engineer or Foreman.  

  

DEMOLITIONS AND ALTERATIONS  

  

The tenderer shall allow for avoiding damage to existing property during demolitions and for making good 

any damages caused.  

  

Materials arising from the demolitions shall be the property of the contractor unless otherwise described. The 

contractor is to allow for all temporary protection required during the works including ordinary and special 

dust screens, hoardings, barriers, warning signs etc. to protect workers employed upon the site and the public. 

Any damage or loss incurred due to the insufficiency of such protection must be made good by the 

contractor.  

  

All protective devices are to be removed on completion of the work and any necessary making good 

consequent upon this is to be executed to the satisfaction of the Architect.  

  

The works shall be propped, strutted and supported as necessary before any alteration or demolition work 

commences.  
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Prices shall include for all clearing and preparatory work to the structure and finishes on completion whether 

or not specifically described.  

  

Unless described as being set aside for reuse, all materials arising from the demolitions shall be carefully 

removed from the existing building and carted away from site. The cost of removing such materials from site 

shall be included in the rates for demolitions items.  

  

The contractor shall be entirely responsible for any breakage or damage which may occur to the materials 

required for re-use during their removal unless it is certified by the Architect that such damage or breakage 

was inevitable as a result of the condition of the item concerned.  

  

All rates for items of blocking up openings and extension of structures in concrete, masonry or concrete 

block work shall include for exposing reinforcement for laps, toothing blockwork, pinning and wedging to 

existing soffits as appropriate.  

  

New finishes applied to existing surfaces shall in all areas include for cleaning, levelling, and other 

preparatory work and all additional thicknessing out and dubbing to make up irregularities exposed by the 

demolitions.  

  

The works shall be executed in such order and sequence as the Architect may direct and as little disturbance 

and inconvenience as possible shall be caused to the normal functioning of adjacent property including 

departments and areas still in use by the employer's staff and the public.  

  

No demolitions shall be commenced without express instructions of the Architect  

SECTION VI - DRAWINGS  

  

  

  

DRAWINGS  

  

See annexed set of Architectural and Structural Drawings   
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SECTION VII - BILL OF QUANTITIES  

  

Preamble to Bills of Quantities  

  

(i) The objective of these Bills of Quantities is to provide sufficient information on the quantities 

of Works to be performed to enable tenders to be prepared efficiently and accurately; and 

when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 

periodic valuation of Works executed.  

  

(ii) The Tenderer shall complete all the BQ unit rates schedules. The BQ unit rates schedule shall 

be read in conjunction with the specifications and the drawings.  

  

(iii) The total prices in the main summary of price schedules shall be deemed to include all 

obligations under the Contract including and not limited to supply of materials equipment, 

apparatus, fittings, spares, tools, insurance, delivery to site, storage, installation, testing and 

commissioning in accordance with this specification.  

  

(iv) Any prices omitted from any section or part of price schedule shall be deemed to have been 

included in another item, section or part.  

  

(v) All prices shall be duty paid and shall also be inclusive of all taxes current at the time of 

tendering.  

  

(vi) Where client wishes to supply some items of work the contractor will be required to quote for 

labor rate for fixing the item  

  

(vii) Tenderers should as much as possible ascertain the correctness of the measurements given by 

visiting the site. All the rates or tender sum shall cover for all the costs necessary for the 

functional execution and completion of the works.  

  

(viii) Tenderers should include in the rates all costs necessary for the execution of the works 

including but not limited to Insurance, Security, and Statutory Obligations among others.  

  

(ix) Tenderers should familiarize themselves with the conditions relating to working in hazardous 

areas, the Safety Permit system, and requirement for adherence to existing Safety Regulations 

of Government of Kenya.  

  

(f) Payment shall be made periodically for works executed and re-measured. There shall be no 

Advance Payments for this contract.  
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SECTION VII:  BILLS OF QUANTITIES  

                

 
  

BILL NO. 1: PARTICULAR PRELIMINARIES     

1  EMPLOYER     

   

The Employer is the Principal Secretary, State Department for Vocational and Technical 

Training  represented by Governing Council, Kisii National Polytechnic, P. O. Box 

22240200, Kisii.  

         

   
The term "Employer" and "Government" wherever used in the contract document shall be 

synonymous.  

         

2  PROJECT MANAGER     

   

The term "PM"  wherever used in these Bills of Quantities shall be deemed to imply the 

project Manager as defined in Condition 1 of the Conditions of Contract or such person or 

persons as may be duly authorised to represent him on behalf of the Government .  

3  ARCHITECT     

   

The term "Architect" shall be deemed to mean "The P.M " as defined above whose address 

unless otherwise notified is the State Department for Public Works, Regional Works Office - 

Kisumu, P. O. Box 821-40100, Kisumu.  

4  QUANTITY SURVEYOR     

   

The term "Quantity Surveyor" shall be deemed to mean "The P.M " as defined above whose 

address unless otherwise notified is State Department for Public Works, Regional Works 

Office-Kisumu, P. O. Box 821-40100, Kisumu.  

  

   

5  ELECTRICAL ENGINEER     

   

The term "Electrical Engineer" shall be deemed to mean "The P.M " as defined above whose 

address unless otherwise notified is State Department for Public Works, Regional Works 

Office  -Kisumu, P. O. Box 821-40100, Kisumu.  

6  MECHANICAL ENGINEER     
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The term "Mechanical Engineer" shall be deemed to mean "The P.M " as defined above whose 

address unless otherwise notified is State Department for Public Works, Regional Works 

Office - Kisumu, P. O. Box 821-40100, Kisumu.  

  

  

  

  

   

 

7  STRUCTURAL ENGINEER     

   

The term "Structural Engineer" shall be deemed to mean "The P.M " as defined above whose 

address unless otherwise notified is State Department for Public Works, Regional Works 

Office-Kisumu, P. O. Box 821-40100, Kisumu.  

         

8  NOTE-:RESPONSIBILITY     

   

The responsibility for the details, designs and performance of the building is to be borne by 

the contractor. All designs, details and specifications shall be approved by the Project 

Manager before they can be used.  

         

9  PRICING ITEMS OF PRELIMINARIES     

   
Prices SHALL BE INSERTED against items of “preliminaries” in the tenderer’s priced 

Bills of Quantities. The contractor is advised to read and understand all preliminary items.  

         

10  SCOPE OF CONTRACT     

   The works to be carried out comprise proposed completion workshop block   

         

11  MEASUREMENTS     

   

In the event of any discrepancies arising between the Bills of Quantities and the actual works, 

the site measurements shall generally take precedence. However, such discrepancies between 

any contract documents shall immediately be referred to the PROJECT MANAGER in 

accordance with Clause 22 of the Conditions of Contract.  The discrepancies shall then be 

treated as a variation and be dealt with in accordance with Clause 22 of the said Conditions.  

12  LOCATION OF SITE     
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   The sites of the proposed works is Located within KISII  

13  SIGNING OF THE TENDER DOCUMENTS     

   

The bidder shall append his / her signature and / or company‘s rubberstamp on each and 

every page of tender document.  

  

  

  

  

  

  

  

  

   

ITEM  DESCRIPTION   KSHS   

14  DEMOLITIONS AND ALTERATIONS     

   

The Contractor is to allow for all temporary protection required 

during the works including ordinary and special dust screens, 

hoardings, barriers, warning signs, etc as directed by the Project 

Manager and as necessary for the adequate propping and protection 

of existing property, finishes, workmen employed on the site, 

employer's agents and the public. Any damage or loss incurred due 

to the insufficiency of such protection must be made good by the 

Contractor. All protective devices are to be removed on completion 

of the works and any necessary making good consequent upon this 

is to be executed to the satisfaction of the Project Manager  
   

      

   

The works shall be propped, strutted and supported as necessary 

before any alteration or demolition work commences. Prices shall 

include for all cleaning and preparatory work to structure and 

finishes and for making good to all finishes on completion whether 

or not specifically described.  
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Unless described as set aside for re-use all arising debris and surplus 

materials shall be carefully removed from building and carted away 

from site.  

      

   

The Contractor shall be entirely responsible for any breakage or 

damage which may occur to materials required for re-use during 

their removal unless it is certified by the Project Manager that such 

damage or breakage was inevitable as a result of the condition of the 

item concerned  

   TOTAL C/F TO NEXT PAGE     

  

  

  

  

   
   

  

  

ITEM  DESCRIPTION  AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

15  CLEARING AWAY     

   

The Contractor shall remove all temporary works, rubbish, debris 

and surplus materials from the site as they accumulate and upon 

completion of the works, remove and clear away all plant, 

equipment, rubbish, unused materials and stains and leave in a clean 

and tidy state to the reasonable satisfaction of the Project Manager. 

The whole of the works shall be delivered up clean, complete and in 

perfect condition in every respect to the satisfaction of the Project 

Manager.  

   

         

16  CLAIMS     
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It shall be a condition of this contract that upon it becoming 

reasonably apparent to the Contractor that he has incurred losses and 

/ or expenses due to any of the contract conditions, or by any other 

reason whatsoever, he shall present such a claim or intent to claim 

notice to the PROJECT MANAGER within the contract period. No 

claim shall be entertained upon the expiry of the said contact period.  

   

         

17  PAYMENTS     

   

The tenderer’s attention is drawn to the fact that the  

GOVERNMENT DOES NOT MAKE ADVANCE PAYMENTS  

but pays for work done and materials delivered to site: all in 

accordance with Clause 23 of the Conditions of Contract  

Agreement. In order to facilitate this, a list of the general component 

elements for the works is given at the summary page of these 

specifications and the tenderer is requested to break down his tender 

sum commensurate to the said elements.  

   

   TOTAL C/F TO NEXT PAGE     

  

  

  

  

  

  

  

 

ITEM  DESCRIPTION  AMOUNT (KSHS)   

   TOTAL B/F FROM PREVIOUS PAGE     

18  PREVENTION OF ACCIDENT, DAMAGE OR LOSS     
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The Contractor is notified that these works are to be carried out on a 

restricted site where the client is going on with other normal 

activities. The Contractor is thus instructed to take reasonable care 

in the execution of the works as to prevent accidents, damage or loss 

and disruption of activities being carried out by the Client. The 

Contractor shall allow in his rates any expense he deemed necessary 

by taking such care within the site.  

   

         

19  WORKING CONDITIONS     

   

The Contractor shall allow in his rates for any interference that he 

may encounter in the course of the works for the Client may in some 

cases ask the Contractor not to proceed with the works until some 

activities within the site are completed, as the facility will be 

operating as usual during the course of the contract.  

   

         

20  SIGNBOARD     

   

Allow for providing, erecting, maintaining throughout the course of 

the Contract and afterwards clearing away a signboard as designed, 

specified and approved by the Project Manager.  

   

         

21  LABOUR CAMPS     

   

The Contractor shall not be allowed to house labour on site.  Allow 

for transporting workers to and from the site during the tenure of the 

contract.  

  

  

  

   

   

   

  

TOTAL C/F TO NEXT PAGE  
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ITEM  DESCRIPTION   AMOUNT KSHS   

   TOTAL B/F FROM PREVIOUS PAGE     

22  MATERIALS FROM DEMOLITIONS     

   

Any materials arising from demolitions and not re-used shall become 

the property of the client. The Contractor shall allow in his rates the 

cost of disposing the demolished materials as directed.  

   

23  PRICING RATES     

   

The tenderer shall include for all costs in executing the whole of the 

works, including transport, replacing damaged items, fixing, all to 

comply with the said Conditions of Contract.  

   

         

24  SECURITY     

   

The Contractor shall allow for providing adequate security for the 

works and the workers in the course of execution of this contract.  

No claim will be entertained from the Contractor for not maintaining 

adequate security for both the works and workers.  

   

         

25  URGENCY OF THE WORKS     

   

The Contractor is notified that these “works are urgent” and should 

be completed within the period stated in these Particular 

Preliminaries.  

   

   

The Contractor shall allow in his rates for any costs he/ she deems 

that he/she may incur by having to complete these works within the 

stipulated contract period.  

   

         

26  PAYMENT FOR MATERIALS ON SITE     

   

All materials for incorporation in the works must be stored on site 

before payment is effected, unless specifically exempted by the 

Project Manager.  This is to include materials of the Contractor, 

nominated sub-Contractors and nominated suppliers.  

   

   TOTAL C/F TO NEXT PAGE     
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ITEM  DESCRIPTION   AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

27  EXISTING SERVICES     

   

Prior to the commencement of any work, the Contractor is to 

ascertain from the relevant authority the exact position, depth and 

level of all existing services in the area and he/she shall make 

whatever provisions may be required by the authorities concerned 

for the support, maintenance and protection of such services.  

   

         

28  TENDER DOCUMENTS     

   
Tender documents are as listed in Clause 2.1 of the Instruction to  

Tenderer’s Page STD/9  
   

         

29  CONTRACT COMPLETION PERIOD     

   
The contract completion period in accordance with condition 31 of 

the Conditions of contract must be adhered to.  
   

   

The ‘PROJECT MANAGER’ shall  strictly monitor the Contractors 

progress in relation to the progress chart  and should it be found 

necessary  the ‘PROJECT MANAGER’  shall inform  the  

Contractor  in writing that his  actual performance on  site is not  

satisfactory .In all such cases  the Contractor shall accelerate  his 

rate of  performance production  and progress by all means such as 

additional labour, plant,  e.t.c and working overtime all at his cost.      

   

30  PERFORMANCE BOND     
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A bond of 5% of the contract sum will be required in accordance 

with clause 6.00 (as amended) on award of contract of the 

Instructions to Tenderer’s. No payment on account for the works 

executed will be made to the contractor until he has submitted the 

Performance Bond to the Project Manager duly signed, sealed and 

stamped from an approved Bank.  

   

   

   

TOTAL C/F TO NEXT PAGE  

  

  

  

  

   

   

ITEM  DESCRIPTION   AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

31  DELIVERY OF TENDER     

   

Tenders and all documents in connection therewith, as specified    

above must be delivered in the addressed envelope which should be 

properly  sealed and deposited at the offices as specified in the letter 

accompanying these documents or as indicated in the advertisement.  

   

   

Tenders will be opened at the time specified in the letter 

accompanying these Tender Documents or as indicated in the 

advertisement. Tenders delivered/received later than the above time 

will not be opened.  

   

         

32  VALUE ADDED TAX     

   

The Contractor’s attention is drawn to the Legal Notice in the Finance 

Act part 3 Section 21(b) operative from 1st September, 1993 which 

requires payment of VAT on all contracts. The Contractor should 

therefore include allowance in his rates and prices for prices for VAT 

and any other Government taxes currently in force.  
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The tenderer is advised that in accordance with Government public 

notice No. 35 & 36 Dated 11th September 2003 operational from 1st 

October 2003, VAT will be deducted against the contract sum at the 

prevailing rate by the Employer and remitted directly to the 

Commissioner of VAT through all interim certificates. It should 

however be noted that this is not additional tax but a new mode of 

payment for VAT, any excess payment will be refundable once the  

Contractor has submitted monthly returns to the Commissioner of 

VAT who will do the refunds when satisfied that the VAT 

regulations have been complied with.  

   

         

   NB: The Contractor should therefore include the tax within the rates.     

   TOTAL C/F TO NEXT PAGE     

  

  

  

  

  

  

  

  

ITEM  DESCRIPTION  AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

33  EXISTING BUILDING MATERIALS     

   
NOTE: Any materials found usable for the works shall be given to 

the Contractor on credit with the approval of the Client  
   

         

34  PROJECT MANAGER’S EXPENSES     

34.1  

  

a) Provide a provisional sum of Kenya Shillings Two hundred 

thousand (Kshs.  200,000)  only for Clerk of Works expenses.  

      200,000.00  

         

   

  

b) Allow for Contractor’s profit and overheads on Item 34.1 (a) above  

( --------%)  
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34.2  

a) Provide a provisional sum of Kenya Shillings Seven hundred   

( Kshs. 700,000) for Project Manager’s team subsistence allowance 

for the entire project duration  

      700,000.00  

         

   
b) Allow for Contractor’s profit and overheads on Item 34.2 (a) above  

(--------%)  
   

         

34.3  

  

a) Provide a sum of Kenya Shillings One thousand   

(KShs 100,000.00) only for PM’s office stationery, equipment 

and airtime    

      100,000.00  

         

   

  

b) Allow for Contractor’s profit and overheads on Item 34.3 (a) above  

( --------%)  

   

  

  

  

  

  

  

  

  

  

  

   

34.4  

  

a) Allow for transport for at least Six (6No) officers to and from site 

preferably with a Nissan Microbus. Transport to be provided as and 

when instructed by the project Manager for the duration of the 

contract for a maximum of 20 round trips @ Kshs……………….. 

per trip  

    

ITEM  
  

AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

         

35  
PARTICULARS OF INSERTIONS TO BE MADE IN 

APPENDIX TO CONTRACT AGREEMENT  
   

   
The following are the insertions to be made in the appendix to the 

Contract Agreement: -  
   

         

   
Period of Final Measurement     3 Months From Practical 

completion  
   

         

   Defects Liability Period          6 Months from Practical completion     

   Date for Possession           To be agreed with the Project Manager     
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   Date for Completion               20 weeks from commencement     

   
Liquidated and Ascertained       At the rate of KShs.. 20,000… per 

week or                                                     part thereof:  
   

   
Prime cost sums for which  

……………………………………………          
   

   
The Contractor desires to tender …………………………………  

……  
   

   Period of Interim Certificates                                Monthly     

      

  Period of Honoring Certificates                          30 days    

         

   Percentage of Certified Value Retained                10%     

        

   Limit of Retention Fund                                          10%     

   

  

TOTAL FOR PARTICULAR PRELIMINARIES C/F TO 

GRAND SUMMARY PAGE    

   

  

  

  

  

  

  

  

   

  

  

  

  

BILL NO.2: GENERAL PRELIMINARIES  

  

ITEM  DESCRIPTION  AMOUNT (KSHS)  

   GENERAL PRELIMINARIES  
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1  

   

   

   

PRICING OF ITEMS OF PRELIMINARIES AND 

PREAMBLES  

Prices will be inserted against items of Preliminaries in the 

Contractor's priced    

Bills of Quantities and Specification.   

   

   

   

   

   

   

The Contractor shall be deemed to have included in his prices or  

rates for the various items in the Bills of Quantities or 

Specification for all costs involved in complying with all the 

requirements for the proper execution of the whole of the works 

in the Contract.  
   

   

2  

   

   

ABBREVIATIONS  

Throughout these Bills, units of measurement and terms are 

abbreviated and shall be interpreted as follows:-  

   

   

   

   C.M.                            Shall mean cubic metre  
   

      
   

   S.M.                            Shall mean square metre  
   

   L.M.                            Shall mean linear metre  
   

      
   

   MM                              Shall mean Millimeter  
   

      
   

   Kg.                              Shall mean Kilogram  
   

      
   

   No.                              Shall mean Number  
   

      
   

   Prs.                           Shall mean Pairs  
   

   

B.S.                             Shall mean the British Standard  

Specification Published by the British Standards Institution, 2 

Park Street, London W.I., England.  
   

   

  

   

TOTAL C/F TO NEXT PAGE  
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ITEM  DESCRIPTION  AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

   

   

   

   

   

Ditto                            Shall mean the whole of the preceding 

description qualified in the description in which it occurs. 

except as   

   

m.s.                             Shall mean measured separately.  

   

a.b.d                            Shall mean as before described.  

   

   

   

   

   

   

3  

   

   

EXCEPTION TO THE STANDARD METHOD OF 

MEASUREMENT  

Attendance ; Clause B19(a) of the Standard Method of  

Measurement is deleted and the following clause is substituted:-  

   

   

   

   

Attendance on nominated Sub-Contractors shall be given as an 

item in each case shall be deemed to include: allowing use of 

standing scaffolding, mess rooms, sanitary accommodation and 

welfare facilities; provision of special scaffolding where 

necessary; providing space for office accommodation and   for 

storage of plant and materials; providing light and water for 

their work: clearing away rubbish; unloading checking and 

hoisting: providing electric power and removing and replacing 

duct covers, pipe casings and the like necessary for the 

execution and testing of Sub- Contractors' work and being 

responsible for the accuracy of the same.  

   

   Fix Only:-  
   

   

"Fix Only" shall mean take delivery at nearest railway station 

(Unless otherwise stated), pay all demurrage charges, load and 

transport to site where necessary, unload, store, unpack, 

assemble as necessary, distribute to position, hoist and fix only.  
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TOTAL C/F TO NEXT PAGE  

  

  

  

  

  

  

  

   

   

ITEM  DESCRIPTION  AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

4  FORM OF CONTRACT     

   

The Form of Contract shall be as stipulated in the Republic of  

Kenya's Standard Tender Document for Procurement of 

Building Works (2006 Edition) included herein The Conditions 

of Contract are also included herein     

   

   

   

Conditions of Contract  

   

   

   

These are numbered from 1 to 37 as set out in pages 18 to 37 of 

these tender documents. Particulars of insertions to be made in 

the Appendix to the Contract Agreement will be found in the  

Particular Preliminaries part of these Bills of Quantities  

   

   

5  

   

PLANT, TOOLS AND VEHICLES  

   

   

   

Allow for providing all scaffolding, plant, tools and vehicles 

required for the  works except in so far as may be stated 

otherwise herein and except for such items specifically and only 

required for the use of nominated Sub-Contractors as described 

herein. No timber used for scaffolding, formwork or temporary 

works of any kind shall be used afterwards in the permanent 

work.  

   

   

6  

   

TRANSPORT.  
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Allow for transport of workmen, materials, etc., to and from the 

site at such hours and by such routes as may be permitted by the 

competent authorities.  
   

   TOTAL C/F TO NEXT PAGE     

  

  

  

  

  

  

  

  

  

ITEM  DESCRIPTION   AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

7  MATERIALS AND WORKMANSHIP.  
   

   

All materials and workmanship used in the execution of the 

work shall be of the best quality and description unless 

otherwise stated. The Contractor shall order all materials to be 

obtained from overseas immediately after the Contract is signed 

and shall also order materials to be obtained from local sources 

as early as necessary to ensure that they are onsite when 

required for use in the works. The Bills of Quantities shall not 

be used for the purpose of ordering materials.  

   

   

8  

   

SIGN FOR MATERIALS SUPPLIED.  

   

   

   

The Contractor will be required to sign a receipt for all articles 

and materials supplied by the PROJECT MANAGER at the time 

of taking deliver thereof, as having received them in good order 

and condition, and will thereafter be responsible for any loss or 

damage and for replacements of any such loss or damage with 

articles and/or materials which will be supplied by the  

PROJECT MANAGER at the current market prices including 

Customs Duty and V.A.T., all at the Contractor's own cost and  

expense, to the satisfaction of the PROJECT MANAGER.  
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9  

   

STORAGE OF MATERIALS  
   

   

   

The Contractor shall provide at his own risk and cost where 
directed on the site weather proof lock-up sheds and make good 
damaged or disturbed surfaces upon completion to the  

satisfaction of the PROJECT MANAGER Nominated 

SubContractors are to be made liable for the cost of any storage 

accommodation provided especially for their use.  

   

   TOTAL C/F TO NEXT PAGE     

  

  

  

  

  

  

  

  

ITEM  DESCRIPTION   AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

10  
SAMPLES     

   

The Contractor shall furnish at his own cost any samples of 

materials or workmanship including concrete test cubes required 

for the works that may be called for by the PROJECT  

MANAGER for his approval until such samples are approved by 

the PROJECT MANAGER and the PROJECT MANAGER, may  

reject any materials or workmanship not in his opinion to be up to 

approved samples. The PROJECT MANAGER shall arrange for 

the testing of such materials as he may at his discretion deem 

desirable, but the testing shall be made at the expense of the 

Contractor and not at the expense of the PROJECT MANAGER. 

The Contractor shall pay for the testing in accordance with the 

current scale of testing charges laid down by the Ministry of 

Public Works. The procedure for submitting samples of materials 

for testing and the method of marking for identification shall be 

as laid down by the PROJECT MANAGER The Contractor shall 

allow in his tender for such samples and tests except those in 

connection with nominated sub-contractors' work.     
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11  

GOVERNMENT ACTS REGARDING WORK, PEOPLE  

ETC.     

   

Allow for complying with all Government Acts, Orders and 

Regulations in connection with the employment of Labour and 

other matters related to the execution of the works. n particular 

the Contractor's attention is drawn to the provisions of the 

Factory Act I 1950 and his tender must include for all costs 

arising or resulting from compliance with any Act, Order or 

Regulation relating to Insurances, pensions and holidays for 

workpeople or so the safety, health and welfare of the 

workpeople. The Contractor must make himself fully acquainted 

with current Acts and Regulations, including Police Regulations 

regarding the movement, housing, security and control of labour, 

labour camps, passes for transport, etc. It is most important that 

the Contractor, before tendering, shall obtain from the relevant 

Authority the fullest information regarding all such regulations 

and/or restrictions which may affect the organisation of the 

works, supply and control of labour, etc., and allow accordingly 

in his tender. No claim in respect of want of knowledge in this 

connection will be entertained.     

   TOTAL C/F TO NEXT PAGE     

  

  

   

ITEM  DESCRIPTION   AMOUNT (KSHS)  

  TOTAL B/F FROM PREVIOUS PAGE     

12  SECURITY OF WORKS ETC.  
   

  

The Contractor shall be entirely responsible for the security of all 

the works stores, materials, plant, personnel, etc., both his own 

and sub-contractors' and must provide all necessary watching, 

lighting and other precautions as necessary to ensure security 

against theft, loss or damage and the protection of the public.     

       

13  

   

   

PUBLIC AND PRIVATE ROADS.  

Maintain as required throughout the execution of the works and 

make good any damage to public or private roads arising from or 

consequent upon the execution of the works to the satisfaction of 

the local and other competent authority and the PROJECT  

MANAGER.  
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14  EXISTING PROPERTY.     

   

The Contractor shall take every precaution to avoid damage to all 

existing property including roads, cables, drains and other 

services and he will be held responsible for and shall make good 

all such damage arising from the execution of this contract at his 

own expense to the satisfaction of the PROJECT MANAGER.     

   

15  

   

VISIT SITE AND EXAMINE DRAWINGS.  
   

   

   

The Contractor is recommended to examine the drawings and 

visit the site the location of which is described in the Particular 

Preliminaries hereof. He shall be deemed to have acquainted 

himself therewith as to its nature, position, means of access or 

any other matter which, may affect his tender. No claim arising 

from his failure to comply with this recommendation will be 

considered.     

   TOTAL C/F TO NEXT PAGE     

  

  

  

  

  

  

  

   

  

  

  

ITEM  DESCRIPTION   AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

16  ACCESS TO SITE AND TEMPORARY ROADS.     

   

Means of access to the Site shall be agreed with the PROJECT  

MANAGER prior to commencement of the work and Contractor 

must allow for building any necessary temporary access roads for 

the transport of the materials, plant and workmen as may be 

required for the complete execution of the works including the 

provision of temporary culverts, crossings, bridges, or any other 

means of gaining access to the Site. Upon completion of the 

works, the Contractor shall remove such temporary access roads; 

temporary culverts, bridges, etc., and make good and reinstate all 

works and surfaces disturbed to the satisfaction of the PROJECT  

MANAGER.     



 

  67  

17  AREA TO BE OCCUPIED BY THE CONTRACTOR     

   
The area of the site which may be occupied by the Contractor for 

use of storage and for the purpose of erecting workshops, etc., 

shall be defined on site by the PROJECT MANAGER.     

18  

   

   

OFFICE ETC. FOR THE PROJECT MANAGER  

The Contractor shall provide, erect and maintain where directed 

on site and afterwards dismantle the site office of the standard 

type, complete with furniture. He shall also provide a strong 

metal trunk complete with strong hasp and staple fastening and 

two keys. He shall provide, erect and maintain a lock-up type 

water or bucket closet for the sole use of the PROJECT 

MANAGER including making temporary connections to the drain 

where applicable to the satisfaction of Government and Medical 

Officer of Health and shall provide services of cleaner and pay all 

conservancy charges and keep both office and closet in a clean 

and sanitary condition from commencement to the completion of 

the works and dismantle and make good disturbed surfaces.  The 

office and closet shall be completed before the Contractor is 

permitted to commence the works. The Contractor shall make 

available on the Site as and when required by the "PROJECT 

MANAGER" a modern and accurate level together with leveling 

staff, ranging rods and 50 meter metallic or linen tape.  

   

   

   

   TOTAL C/F TO NEXT PAGE     

  

  

  

  

   

  

  

 

ITEM  DESCRIPTION  
  AMOUNT 

KSHS  

   TOTAL B/F FROM PREVIOUS PAGE     

19  WATER AND ELECTRICITY SUPPLY FOR THE WORKS     
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The Contractor shall provide at his own risk and cost all necessary 

water, electric light and power required for use in the works. The 

Contractor must make his own arrangements for connection to the 

nearest suitable water main and for metering the water used. He 

must also provide temporary tanks and meters as required at his 

own cost and clear away when no longer required and make good 

on completion to the entire satisfaction of the PROJECT 

MANAGER. The Contractor shall pay all charges in connection 

herewith. No guarantee is given or implied that sufficient water 

will be available from mains and the Contractor must make his 

own arrangements for augmenting this supply at his own cost. 

Nominated Sub--contractors are to be made liable for the cost of 

any water or electric current used and for any installation provided 

especially for their own use.     

20  
SANITATION OF THE WORKS     

   

The Sanitation of the works shall be arranged and maintained by 

the Contractor to the satisfaction of the Government and/or Local 

Authorities, Labour Department and the PROJECT MANAGER.     

21  SUPERVISION AND WORKING HOURS     

   

The works shall be executed under the direction and to the entire 

satisfaction in all respects of the PROJECT MANAGER who shall 

at all times during normal working hours have access to the works 

and to the yards and workshops of the Contractor and 

subContractors or other places where work is being prepared for 

the contract.     

22  PROVISIONAL SUMS.     

   

The term "Provisional Sum" wherever used in these Bills of 

Quantities shall have the meaning stated in Section A item A7(i) 

of the Standard Method of Measurement mentioned in Condition 

No. 16 of the conditions of Contract. Such sums are net and no 

addition shall be made to them for profit.       

   

  

TOTAL C/F TO NEXT PAGE  
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ITEM  DESCRIPTION   AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

23  PRIME COST (OR P.C.) SUMS.     

   

The term "Prime Cost Sum" or "P.C. Sum" wherever used in these 

Bills of Quantities shall have the meaning stated in Section A item  

A7 (ii) of the Standard Method of Measurement mentioned in 

Condition No. 16 of the conditions of Contract. Persons or firms 

nominated by the PROJECT MANAGER to execute work or to 

provide and fix materials or goods as stated in Condition No. 20 of 

the Conditions of Contract are described herein as Nominated Sub-

Contractors. Persons or firms so nominated to supply goods or 

materials are described herein as Nominated Suppliers.     

24  
PROGRESS CHART.     

   

The Contractor shall provide within two weeks of Possession of  

Site and in agreement with the PROJECT MANAGER a Progress  

Chart for the whole of the works including the works of  

Nominated Sub-Contractors; one copy to be handed to the  

PROJECT MANAGER and a further copy to be retained on Site. 

Progress to be recorded and chart to be amended as necessary as 

the work proceeds.     

25  ADJUSTMENT OF P.C. SUMS.     

   

In the final account all P.C. Sums shall be deducted and the 

amount properly expended upon the PROJECT MANAGER'S 

order in respect of each of them added to the Contract sum. The 

Contractor shall produce to the PROJECT MANAGER such 

quotations, invoices or bills, properly receipted, as may be 

necessary to show the actual details of the sums paid by the 

Contractor. Items of profit upon P.C. Sums shall be adjusted in the 

final account pro-rata to the amount paid. Items of "attendance" (as 

previously described) following P.C. Sums shall be adjusted pro-

rata to the physical extent of the work executed (not pro-rata to the 

amount paid) and this shall apply even though the  

Contractor's priced Bill shows a percentage in the rate column in 

respect of them. Should the Contractor be permitted to tender and 

his tender be accepted of any work for which a P.C. Sum is 

included in these Bill of Quantities profit and attendance will be 

allowed at the same rate as it would be if the work were executed 

by a Nominated Sub-Contractor.     
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TOTAL C/F TO NEXT PAGE  

  

  

  

   

   

  

  

  

  

  

   

 

ITEM  DESCRIPTION   AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

26  NOMINATED SUB-CONTRACTORS     

   

When any work is ordered by the PROJECT MANAGER to be 

executed by nominated sub-contractors, the Contractor shall enter 

into sub-contracts as described in Condition No. 20 of the  

Conditions of Contract and shall thereafter be responsible for such 

sub-contractors in every respect. Unless otherwise described the 

Contractor is to provide for such Sub-Contractors any or all of the 

facilities described in these Preliminaries. The Contractor should 

price for these with the nominated Sub-contract Contractor's work  

concerned in the P.C. Sums under the description "add for 

Attendance".  

   

27  DIRECT CONTRACTS     

   

Notwithstanding the foregoing conditions, the Government 

reserves the right to place a "Direct Contract" for any goods or 

services required in the works which are covered by a P.C. Sum in 

the Bills of Quantities and to pay for the same direct. In any such 

instances, profit relative to the P.C. Sum the priced Bills of 

Quantities will be adjusted as described for P.C. Sums and 

allowed.     

   

28  
   

ATTENDANCE UPON OTHER TRADESMEN, ETC.  
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The Contractor shall allow for the attendance of trade upon trade 

and shall afford any tradesmen or other persons employed for the 

execution of any work not included in this Contract every facility 

for carrying out their work and also for use of his ordinary 

scaffolding. The Contractor, however, shall not be required to 

erect any special scaffolding for them. The Contractor shall 

perform such cutting away for and making good after the work of 

such tradesmen or persons as may be ordered by the PROJECT 

MANAGER and the work will be measured and paid for to the 

extent executed at rates provided in these Bills.  

  

      

   

  

TOTAL C/F TO NEXT PAGE  

  

  

  

  

  

  

   

   

  

  

  

  

   

 

ITEM  DESCRIPTION  AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

29  INSURANCE     

   

The Contractor shall insure as required in Conditions No 30 of the 

Conditions of Contract. No payment on account of the work 

executed will be made to the Contractor until he has satisfied the  

PROJECT MANAGER either by production of an Insurance 

Policy or and Insurance Certificate that the provision of the 

foregoing Insurance Clauses have been complied with in all 

respects. Thereafter the PROJECT MANAGER shall from time to 

time ascertain that premiums are duly paid up by the Contractor 

who shall if called upon to do so, produce the receipted premium 

renewals for the PROJECT MANAGER's inspection.      

30  BLASTING OPERATIONS     
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Blasting will only be allowed with the express permission of the 

PROJECT MANAGER in writing. All blasting operations shall be 

carried out at the Contractor's sole risk and cost in accordance 

with any Government regulations in force for the time being, and 

any special regulations laid down by the PROJECT MANAGER 

governing the use and storage of explosives.     

31  PROVISIONAL WORK     

   

All work described as "Provisional" in these Bills of Quantities is 

subject to re-measurement in order to ascertain the actual quantity 

executed for which payment will be made. All "Provisional" and 

other work liable to adjustment under this Contract shall left 

uncovered for a reasonable time to allow all measurements needed 

for such adjustment to be taken by the PROJECT MANAGER  

Immediately the work is ready for measuring, the Contractor shall 

give notice to the PROJECT MANAGER. If the Contractor makes 

default in these respects he shall if the PROJECT MANAGER so 

directs uncover the work to enable all measurements to be taken 

and afterwards reinstate at his own expense.  

      

   

TOTAL C/F TO NEXT PAGE  

  

  

  

  

  

  

   

   

  

  

  

  

  

  

  

   

 

ITEM  DESCRIPTION  AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

32  ALTERATIONS TO BILLS, PRICING, ETC.     
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Any unauthorised alteration or qualification made to the text of the 

Bills of Quantities may cause the Tender to be disqualified and 

will in any case be ignored. The Contractor shall be deemed to 

have made allowance in his prices generally to cover any items 

against which no price has been inserted in the priced Bills of 

Quantities. All items of measured work shall be priced in detail 

and the Tenders containing Lump Sums to cover trades or groups 

of work must be broken down to show the price of each item 

before they will be accepted.       

  

33  

  

PROTECTION OF THE WORKS.  

  

   

   

Provide protection of the whole of the works contained in the Bills 

of Quantities, including casing, casing up, covering or such other 

means as may be necessary to avoid damage to the satisfaction of 

the PROJECT MANAGER and remove such protection when no 

longer required and make good any damage which may 

nevertheless have been done at completion free of cost to the 

Government.     

   

34  

   

MATERIALS ARISING FROM EXCAVATIONS  

   

   

   

Materials of any kind obtained from the excavations shall be the 

property of the Government. Unless the PROJECT MANAGER  

directs otherwise such materials shall be dealt with as provided in 

the Contract. Such materials shall only be used in the works, in 

substitution of materials which the Contractor would otherwise 

have had to supply with the written permission of the PROJECT 

MANAGER Should such permission be given, the Contractor 

shall make due allowance for the value of the materials so used at 

a price to be agreed.  

  

  

  

      

   

TOTAL C/F TO NEXT PAGE  
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ITEM  DESCRIPTION   AMOUNT (KSHS)  

   TOTAL C/F TO NEXT PAGE     

35  WORKS TO BE DELIVERED UP CLEAN     

   

Clean and flush all gutters, rainwater and waste pipes, manholes 

and drains, wash (except where such treatment might cause 

damage) and clean all floors, sanitary fittings, glass inside and 

outside and any other parts of the works and remove all marks, 

blemishes, stains and defects from joinery, fittings and decorated 

surfaces generally, polish door furniture and bright parts of 

metalwork and leave the whole of the buildings watertight, clean, 

perfect and fit for occupation to the approval of the PROJECT  

MANAGER.     

36  GENERAL SPECIFICATION.     

   

For the full description of materials and workmanship, method of 

execution of the work and notes for pricing, the Contractor is 

referred to the Ministry of Roads and Public Works and Housing 

General Specification dated 1976 or any subsequent revision 

thereof which is issued as a separate document, and which shall be 

allowed in all respects unless it conflicts with the General 

Preliminaries, Trade Preambles or other items in these Bills of 

Quantities.     

   

37  

   

TRAINING LEVY  

   

   

   

The Contractor's attention is drawn to the legal notice which 

requires payment by the Contractor of a Training Levy at the rate 

of 1/4 % of the Contract sum on all contracts of more than KShs.  

1,000,000.00 in value.     

   

38  

   

MATERIALS ON SITE  

   

   

   

All materials for incorporation in the works must be stored on or  

adjacent to the site before payment is effected unless specifically 

exempted by the PROJECT MANAGER. This includes the 

materials of the Main Contractor, Nominated Sub-Contractors and 

Nominated Suppliers.  
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TOTAL C/F TO NEXT PAGE  

  

  

  

  

  

   

   

  

  

  

  

   

ITEM  DESCRIPTION  AMOUNT (KSHS)  

   TOTAL B/F FROM PREVIOUS PAGE     

39  HOARDING     

   

  

The Contractor shall enclose the site or part of the works under 

construction with a hoarding 2400 mm high consisting of iron 

sheets on 100 x 50 mm timber posts firmly secured at 1800 mm 

centres with two 75 x 50 mm timber rails. The Contractor is in 

addition required to take all precautions necessary for the safe 

custody of the works, materials, plant, public and Employer's 

property on the site.  

  

   

  

40  CONTRACTOR'S SUPERINTENDENCE/SITE AGENT     

   

The Contractor shall constantly keep on the works a literate 

English speaking Agent or Representative, competent and 

experienced in the kind of work involved who shall give his whole 

experience in the kind of work involved and shall give his whole 

time to the superintendence of the works. Such Agent or 

Representative shall receive on behalf of the Contractor all 

directions and instructions from the Project Manager and such 

directions shall be deemed to have been given to the Contractor in 

accordance with the Conditions of Contract.     

   
TOTAL FOR GENERAL PRELIMINARIES C/F TO 

GRAND SUMMARY PAGE  
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SECTION VIII – STANDARD FORM  

1. Form of Invitation for Tenders  

2. Form of Tender  

3. Letter of Acceptance  

4. Form of Agreement  

5. Form of Tender Security  

6. Performance Bank Guarantee  

7. Bank Guarantee for Advance Payment  

8. Qualification Information  

9. Tender Questionnaire  

10. Confidential Business Questionnaire  

11. Statement of Foreign Currency Requirement  

12. Details of Sub-Contractors  

13. Ethics and Integrity Pact   
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FORM OF INVITATION FOR TENDERS  
  

  

  [date]  

  

To:     [name of Contractor]  

    [address]  

  

   
  

Dear Sirs:  

  

Reference:  [Contract Name]  

  

  

You have been prequalified to tender for the above project.  

  

We hereby invite you and other prequalified tenderers to submit a tender for the execution and completion 

of the above Contract.  

  

A complete set of tender documents may be purchased by you from  

  
[mailing address, cable/telex/facsimile numbers].  

  

Upon payment of a non-refundable fee of Kshs      

  

All tenders must be accompanied by   number of copies of the same and a security in the form and 

amount specified in the tendering documents, and must be delivered to  

  

 
[address and location]  

  

at  or  before  (time  and  date). Tenders will be opened immediately thereafter, in the presence of tenderers’ 

representatives who choose to attend.  

  

Please confirm receipt of this letter immediately in writing by cable/facsimile or telex.  

Yours faithfully,  

    Authorised Signature  

  

     Name and Title  
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FORM OF TENDER  
  

TO:  ----------------------------------------------------    [Date] -----------------------------------------------------

----------------------------------------------------------------------------------------------------  

  

  

TENDER NO.   

Dear Sir,  

  
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the 

execution of the above named Works, we, the undersigned offer to construct, install and complete such  

Works and remedy any defects therein for the sum of Kshs.                                        [Amount in figures]  

 Kenya Shillings  

           

                      

                                    [Amount in words]  

  

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the 

receipt of the Project Manager’s notice to commence, and to complete the whole of the Works comprised 

in the Contract within the time stated in the Appendix to Conditions of Contract.  

  

3. We agree to abide by this Tender for the Tender validity period specified in Clause 3.6 of the Instructions 

to Tenderers, and it shall remain binding upon us and may be accepted at any time before the expiration of 

that period.  

  

4. Unless  and  until  a  formal  Agreement  is  prepared  and executed this tender together with your written 

acceptance thereof, shall constitute a binding Contract between us.  

  

5. We understand that you are not bound to accept the lowest or any tender you may receive.  

  

 Dated this   day of   20     

  

 Signature   in the capacity of   

  

 duly  authorised  to  sign  tenders  for  and  on  behalf  of  

    [Name  of  Employer]  

  

 of   [Address of Employer]  

  

 Witness; Name     

  

 Address     

  

 Signature     
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 Date     

LETTER OF ACCEPTANCE  
  [letterhead paper of the Employer]  

  

  

  

[date]  

    

  

To:       

[name of the Contractor]  

  

  

 
[address of the Contractor]  

  

Dear Sir,  

  

This is to notify you that your Tender dated      

for the execution of       

[name of the Contract and identification number,as given in the Tender documents] for the Contract  

Price  of  Kshs.       [amount  in  figures][Kenya  

Shillings   (amount in words) ] in accordance with the Instructions to  

Tenderers is hereby accepted.  

  

You are hereby instructed to proceed with the execution of the said Works in accordance with the Contract 

documents.  

  

Authorized Signature ………………………………………………………………… Name 

and Title of Signatory …………………………………………………………  

Attachment : Agreement  

FORM OF AGREEMENT  
  

THIS AGREEMENT, made the   day of   20      

between    of[or whose registered office is 

situated at]     

(hereinafter called “the Employer”) of the one part AND  

    of[or whose registered office is 

situated at]     

(hereinafter called “the Contractor”) of the other part.  
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WHEREAS THE Employer is desirous that the Contractor executes  

  

 
(name and identification number of Contract ) (hereinafter called “the Works”) located  

at   [Place/location of the Works]and the Employer has accepted the  

tender submitted by the Contractor for the execution and completion of such Works and the remedying  

of any defects therein for the Contract Price of Kshs     [Amount in figures],Kenya Shillings 

    [Amount in words].  

  

NOW THIS AGREEMENT WITNESSETH as follows:  

  

1. In this Agreement, words and expressions shall have the same meanings as are respectively 

assigned to them in the Conditions of Contract hereinafter referred to.  

  

2. The following documents shall be deemed to form and shall be read and construed as part of this 

Agreement i.e.  

  

(i) Letter of Acceptance  

  

(ii) Form of Tender  

  

(iii) Conditions of Contract Part I  

  

(iv) Conditions of Contract Part II and Appendix to Conditions of Contract  

  

(v) Specifications  

  

(vi) Drawings  

  

(vii) Priced Bills of Quantities  

  

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy any defects therein in conformity in all respects with the provisions of the 

Contract.  

  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works and the remedying of defects therein, the Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract.  

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first 

before written.  

  

The common Seal of       

  

Was hereunto affixed in the presence of       
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Signed Sealed, and Delivered by the said       

  

Binding Signature of Employer _     

  

Binding Signature of Contractor       

  

In the presence of (i) Name     

  

 Address     

  

 Signature     

  

 [ii] Name      

  

 Address     

  

 Signature      
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FORM OF TENDER SECURITY  

  

WHEREAS ………………………………………..(hereinafter called “the Tenderer”) has submitted his  

tender  dated  …………………………  for  the  construction  of  

………………………………………………………………………  

…………………… (name of Contract)  

  

KNOW ALL PEOPLE by these presents that WE ……………………… having our registered office at  

………………(hereinafter called “the Bank”), are bound unto ……………………………(hereinafter 

called “the Employer”) in the sum of Kshs.……………………… for which payment well and truly to be 

made to the said Employer, the Bank binds itself, its successors and assigns by these presents sealed  with 

the Common Seal of the said Bank this ……………. Day of ………20…………  

  

THE CONDITIONS of this obligation are:  

  

1. If after tender opening the tenderer withdraws his tender during the period of tender validity 

specified in the instructions to tenderers  

Or  

  

2. If the tenderer, having been notified of the acceptance of his tender by the Employer during the 

period of tender validity:  

  

(a) fails or refuses to execute the form of Agreement in accordance with the Instructions to 

Tenderers, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Tenderers;  

  

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him, owing to the occurrence of one 

or both of the two conditions, specifying the occurred condition or conditions.  

  

This guarantee will remain in force up to and including thirty (30) days after the period of tender 

validity, and any demand in respect thereof should reach the Bank not later than the said date.  

  

 
 [date[  [signature of the Bank]  

  

  

 [witness]  [seal]  

PERFORMANCE BANK GUARANTEE  
  

To:   (Name of Employer)    (Date)  

(Address of Employer)  

  

Dear Sir,  
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WHEREAS  (hereinafter called “the Contractor”) has undertaken, in 

pursuance of Contract No.   dated  to execute  (hereinafter called “the Works”);  

  

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognised bank for the sum specified therein as security for compliance with 

his obligations in accordance with the Contract;  

  

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee:  

  

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the  

Contractor,  up  to  a  total  of  Kshs.   (amount   of   Guarantee  in figures)  Kenya  

Shillings   (amount of Guarantee in words), and we  

undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums 

within the limits of Kenya Shillings   (amount of Guarantee in words) as  

aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum 

specified therein.  

  

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 

with the demand.  

  

We further agree that no change, addition or other modification of the terms of the Contract or of the Works 

to be performed thereunder or of any of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this Guarantee, and we hereby waive notice 

of any change, addition, or modification.  

  

This guarantee shall be valid until the date of issue of the Certificate of Completion.  

 SIGNATURE AND SEAL OF THE GUARANTOR       

  

 Name of Bank       

  

 Address       

  

 Date       

BANK GUARANTEE FOR ADVANCE PAYMENT  

  

To:   [name of Employer]  (Date)  

[address of Employer]  

  

Gentlemen,  

  

Ref:  [name of Contract]  
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In  accordance with the provisions of the Conditions of Contract of the above-mentioned Contract,      

We,     [name and Address of Contractor] (hereinafter called “the Contractor”)  shall deposit with       [name 

of Employer] a  

bank guarantee to guarantee his proper and faithful performance under the said Contract in an amount of 

Kshs.   [amount  of  Guarantee  in  figurers]  Kenya Shillings  

        [amount of Guarantee in words].  

  

We,   [bank  or  financial  institution],  as  instructed  by  the  Contractor,  agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment 

to   [name of Employer] on his first demand without whatsoever right of objection on our part and without 

his first claim  to  the  Contractor,  in  the  amount  not  exceeding Kshs  [amount       of       Guarantee       

in       figures]       Kenya   Shillings  

[amount of Guarantee in 

words], such amount to be reduced periodically by the amounts recovered by you from the proceeds of 

the Contract.  

  

We further agree that no change or addition to or other modification of the terms  of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between  

   [name of Employer] and the Contractor, shall in any way release us from  

any liability under this guarantee, and we hereby waive notice of any such change, addition or 

modification.  

  

No drawing may be made by you under this guarantee until we have received notice in writing from you 

that an advance payment of the amount listed above has been paid to the Contractor pursuant to the 

Contract.  

  

This guarantee shall remain valid and in full effect from the date of the  

advance payment under the Contract until  

   (name of Employer) receives full payment of the same amount from the Contract.  

  

Yours faithfully,  

  

  

Signature and Seal      

  

Name of the Bank or financial institution      

  

Address       

Date       

  

Witness:  Name:       

  

 Address:       
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 Signature:       

  

 Date:        



 

  86  

QUALIFICATION INFORMATION  
  

1.  Individual Tenderers or Individual Members of Joint Ventures  

  

 1.1  Constitution or legal status of tenderer (attach copy or Incorporation Certificate);  

 Place of registration:       

  

 Principal place of business       

  

 Power of attorney of signatory of tender       

  

 1.2  Total annual volume of construction work performed in the last five years  

Year   Volume  

  Currency  Value  

      

  

 
1.3 Work performed as Main Contractor on works of a similar nature and volume over the last 

five years. Also list details of work under way or committed, including expected 

completion date.  

  

Project name  Name of client 

and contact person  

Type of work 

performed and 

year of completion  

Value of Contract  

    

   

    

 

_  

  
  

   

_  

    

 

     
      

    

1.4 Major items of Contractor’s Equipment proposed for carrying out the Works. List all 

information requested below.  

  

  
Item of  

Equipment  

Description,  

Make and age  

(years)  

Condition(new, 

good, poor) and 

number available  

Owned, leased 

(from whom?), or 

to be purchased 

(from whom?)  
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(etc.)  

  

 

  

 

  

  

  

  

1.5  Qualifications and experience of key personnel proposed for administration and execution 

of the Contract. Attach biographical data.  

Position  Name  Years of 

experience 

(general)  

Years of experience in 

proposed position  

Project Manager  

 

  

(etc.)  

          

 

  
  

    

      

  
  

    

  

 1.6  Financial reports for the last five years: balance sheets, profit and loss statements,  

auditor’s reports, etc. List below and attach copies.  

   

   
  

1.7 Evidence of access to financial resources to meet the qualification requirements: cash in hand, 

lines of credit, etc. List below and attach copies of supportive documents.  

  

 

  

1.8  Name, address and telephone, telex and facsimile numbers of banks that may provide 

reference if contacted by the Employer.  
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1.9  Statement of compliance with the requirements of Clause 1.2 of the Instructions to 

Tenderers.  

  

 

  

 1.10  Proposed program (work method and schedule) for the whole of the Works.  

  

2  Joint Ventures  

  

2.4  The information listed in 1.1 – 1.10 above shall be provided for each partner of the joint 

venture.  

  

  

 2.5  The information required in 1.11 above shall be provided for the joint venture.  

  

2.6 Attach the power of attorney of the signatory(ies) of the tender authorizing signature of the 

tender on behalf of the joint venture  

2.7 Attach the Agreement among all partners of the joint venture ( and which is legally binding on 

all partners), which shows that:  

  

a) all partners shall be jointly and severally liable for the execution of the Contract in 

accordance with the Contract terms;  

  

b) one of the partners will be nominated as being in charge, authorized to incur 

liabilities and receive instructions for and on behalf of any and all partners of the 

joint venture; and  

  

c) the execution of the entire Contract, including payment, shall be done exclusively 

with the partner in charge.   
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TENDER QUESTIONNAIRE  

  

Please fill in block letters.  

  

1. Full names of tenderer  

  

………………………………………………………………………………………  

  

2. Full address of tenderer to which tender correspondence is to be sent (unless an agent has been 

appointed below)  

  

………………………………………………………………………………………  

  

3. Telephone number (s) of tenderer  

  

………………………………………………………………………………………  

  

4. Telex address of tenderer  

  

………………………………………………………………………………………  

  

5. Name of tenderer’s representative to be contacted on matters of the tender during the tender period  

  

………………………………………………………………………………………  

  

6. Details of tenderer’s nominated agent (if any) to receive tender notices. This is essential if the 

tenderer does not have his registered address in Kenya (name, address, telephone, telex)  

  

………………………………………………………………………………………  

  

………………………………………………………………………………………  

  

  

 
Signature of Tenderer  

  

 Make copy and deliver to:   (Name of Employer)  

CONFIDENTIAL BUSINESS QUESTIONNAIRE  

  

  

You are requested to give the particulars indicated in Part 1 and either Part 2 (a), 2 (b) or 2 (c) and 2 (d) 

whichever applies to your type of business.  

  

You are advised that it is a serious offence to give false information on this Form.  
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Part 1 – General  

  

Business Name ………………………………………………………………………  

Location of business premises;                Country/Town……………………….  

Plot No……………………………………… Street/Road …………………………  

Postal Address……………………………… Tel No………………………………..  

Nature of Business…………………………………………………………………..  

Current Trade Licence No…………………… Expiring date…………………  

Maximum value of business which you can handle at any time: K. pound………………………..  

Name of your bankers………………………………………………………………  

Branch…………………………………………………………………………………  

Part 2 (a) – Sole Proprietor  

  

Your name in full…………………………………… Age…………………………  

Nationality………………………………… Country of Origin…………………  

*Citizenship details …………………………………………………………………  

  

Part 2 (b) – Partnership  

  

Give details of partners as follows:  

  

 Name in full  Nationality  Citizenship Details  Shares  

1……………………………………………………………………………………  

2……………………………………………………………………………………  

3……………………………………………………………………………………  

Part 2(c) – Registered Company:  

  

Private or public……………………………………………………………  

State the nominal and issued capital of the Company-  

Nominal Kshs…………………………………………………………………  

Issued Kshs……………………………………………………………………  

Give details of all directors as follows:  



 

  91  

 Name   in full  .  Nationality.  Citizenship Details*. Shares.  

  

  

1.  

………………………………………………………………………………………  

  

2.  

………………………………………………………………………………………  

  

3.  

………………………………………………………………………………………  

  

4.  

………………………………………………………………………………………  

  

  

Part 2(d) – Interest in the Firm:  

  

Is there any person / persons in …………… ………(Name of Employer) who has interest in this 

firm? Yes/No………………………(Delete as necessary)  

  

I certify that the information given above is correct.  

  

 ………………………  ………………………  …………………  

 (Title)  (Signature)  (Date)  

  

  

•  Attach proof of citizenship  

STATEMENT OF FOREIGN CURRENCY REQUIREMENTS  

  

(See Clause 23] of the Conditions of Contract)  

  

 In the event of our Tender for the execution of     

   (name of Contract) being accepted, we would require in  

accordance with Clause 21 of the Conditions of Contract, which is attached hereto, the following 

percentage:  

  

(Figures)………………………… (Words)………………………………… of 

the Contract Sum, (Less Fluctuations) to be paid in foreign currency.  

  

Currency in which foreign exchange element is required:  

  

………………………………………………………………………………………  
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Date: The ………… Day of …………….. 20…………….  

Enter 0% (zero percent) if no payment will be made in foreign currency.  

  

Maximum foreign currency requirement shall be _   (percent) of the Contract 

Sum, less Fluctuations.  

  

  

  

  

  

   

 
(Signature of Tenderer)  

DETAILS OF SUB-CONTRACTORS  

  

If the Tenderer wishes to sublet any portions of the Works under any heading, he must give below 

details of the sub-contractors he intends to employ for each portion.  

  

Failure to comply with this requirement may invalidate the tender.  

 (1)  Portion of Works to be sublet:  ………………………………  

 [i)  Full name of Sub-contractor  

 and address of head office:  ………………………………  

  

………………………………  

  

(ii)   Sub-contractor’s experience of 

similar works carried out in 

the last 3 years with  

 Contract value:  ………………………………  

  

………………………………  

  

………………………………  

  

 (2)  Portion of Works to sublet:  ………………………………  

  

(i) Full name of sub-contractor  

 and address of head office:  ………………………………  

  

………………………………  

  

………………………………  
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(ii) Sub-contractor’s experience 

of similar works carried out in 

the last 3 years with  

 contract value:  ……………………………  

  

……………………………  

  

  

  
 [Signature of Tenderer)  Date  

LETTER OF NOTIFICATION OF AWARD  

  

Address of Procuring Entity  

  

   

To:     

 
  

RE: Tender No.     

  

 Tender Name     

  

This is to notify that the contract/s stated below under the above mentioned tender have been awarded to 

you.  

  

  
  

1. Please acknowledge receipt of this letter of notification signifying your acceptance.  

  

2. The contract/contracts shall be signed by the parties within 30 days of the date of this letter but not 

earlier than 14 days from the date of the letter.  

  

  

3. You may contact the officer(s) whose particulars appear below on the subject matter of this letter 

of notification of award.  

  

 (FULL PARTICULARS)     
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SIGNED FOR ACCOUNTING OFFICER 



 

 

  

  

ETHICS AND INTEGRITY PACT  

  

  
TO BE FILLED, DATED, SIGNED AND SUBMITTED BY ALL PERSONS BIDDING FOR 

THE SUPPLY OF OR PROVISION OF ANY GOODS OR SERVICES TO KNP  

Bidder’s undertaking on Ethics and Integrity  

Accepting that transparent business management and fair public administration are the key to social 

development and national competitiveness, and in an effort to purge corruption and apply sanctions 

to corrupt businesses, and in full support of the worthy goals of this Integrity Pact, concerning the 

present proposal for:   ,  

I     (Tenderer’s Representative’s name) ⁄all personnel of 

   (name of Firm) and its sub- 

contractors and agents hereby agree that:  

1 I/We understand that the KNP is/are a law-abiding institution and I/We undertake to abide by all 

the Laws of Kenya particularly the laws, rules and regulations governing ethics and integrity and 

the procurement of goods and services by public agencies in Kenya. I/We shall not conduct any 

unethical business practices, including but not limited to making false declarations and 

representations in bidding documents; bid-rigging, collusive bidding, canvassing,.  

2 I/We shall not offer any bribe, gifts, entertainment or any other undue benefits directly or 

indirectly to any officials of the KNP or indeed any other person nor commit any other act with a 

view to unlawfully influencing the process or outcome of procuring for the goods and/or services 

herein or the performance of any contract arising from the procurement process.  

3 I/We undertake to report to the Ombudsman and the Kenya Anti- Corruption Commission any 

acts of corruption and unethical practice by any official of the KNP any of my/our employees, 

agents, associates, affiliates or indeed any other person that come to our knowledge in the course 

of procuring the supply and provision of the goods and/or services herein or the performance of 

any contract arising therefrom.  

4 In bidding for the goods or services herein and in the course of any contract that may arise 

therefrom, I/We shall not make any statement which is untrue based on our knowledge, 

information and belief. I/We shall fully and truthfully declare my/our ability to provide the goods 

and/or perform the services and we will not bid for the supply of goods or provisions of 87  



 

 

  

services which we do not have the capacity to provide whether at all or under the terms required 

by the KNP  

5 I/We declare that we have the legal and operational capacity to make a bid for the goods and/or 

services herein, including but not limited to the fact that I/We am/not an undischarged bankrupt, 

under receivership or liquidation or otherwise insolvent nor suffering from any such or other 

incapacity that would make our bid or our ability to provide the goods and/or services herein 

legally or operationally untenable.  

6 I/We declare that there is no conflict of interest situation existing between myself/us on the one 

hand and the KNP on the other with regard to the supply of the goods and/or provision of the 

services herein that would make the our bid or contract ethically or legally untenable. If any such 

conflict arises in the course of the procurement process and before the conclusion of any contract 

arising there from, I/We shall fully and truthfully declare such conflict to the KNP I/We 

understand that the violation if this pact may lead to the disqualification of my/our bid, to the 

termination of any contract or obligation between myself/us and the KNP and my/our prosecution.  
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SECTION IX: SUMMARY EVALUATION PROCESS  
  

The following Criteria shall be applied in evaluating the tenders not withstanding any other 

requirement in the tender document.  

  

Evaluation of duly submitted tenders will be conducted along the following three main stages: 

-  

  

9.1 Part 1 - Preliminary Evaluation Under Paragraph 5.5 of the Instructions to Tenderers and 

Appendix to Instructions to Tenderers. These are mandatory requirements.  

  

9.1.1 This shall include confirmation of the following: -  

  

9.1.1.1 Submission of Tender Security- Checking its validity, whether it is Original; 

whether it is issued by a bank and or approved and acceptable insurance company 

in Kenya or any other form acceptable under Public Procurement Law; whether it 

is strictly in the format required in accordance with the sample Tender Security 

Form(s).  

9.1.1.2 Submission and considering Tender Form duly completed and signed.  

9.1.1.3 Submission of Company or Firm’s Incorporation/Registration Certificate.  

9.1.1.4 That the Tender is valid for the period required.  

9.1.1.5 Submission and considering the Confidential Business Questionnaire:- a) Is duly 

filled.  

b) That details correspond to the related information in the bid.  

9.1.1.6 Submission of a valid tax compliance Certificate  

9.1.1.7 Submission of audited financial statements for the last three years. Companies 

registered within the last one year should submit certified bank statements for 

at least twelve months or the duration or registration.  

9.1.1.10 Copy of Registration certificate from the National Construction Authority  

(NCA) 6 and above in Building works,   

9.1.1.11 Valid Trading License  

 9.1.1.12  Written Power of Attorney of the Signatory to the tender to commit the tenderer  

9.1.1.13 Ethics and Integrity declaration that the tenderer has not and will not be involved in 

corrupt and fraudulent practices.  

  

9.1.2 Record of unsatisfactory or default in performance obligations in any contract shall be 

considered. This shall include any tenderer with unresolved case(s) in its performance 

obligations for more than two (2) months in any contract.  
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1. PRELIMINARY EVALUATION (MANDATORY REQUIREMENTS)  

  

#  MANDATORY REQUIREMENTS  Yes/No  Comments  

1  Submission of Tender Security of 2% of the tender sum as indicated in the 

tender documents- Checking its validity, whether it is Original; and acceptable 

under Public Procurement Law; whether it is strictly in the format required in 

accordance with the sample Tender Security Form(s).  

    

2  Form of Tender duly filled, stamped and signed      

3  Company or Firm’s Incorporation/Registration Certificate attached 

(Must be commissioned by a Commissioner for Oaths)  

    

4  Tender Validity period indicated (As per Form of Tender)      

5  Confidential Business Questionnaire duly filled, signed and stamped & 

details corresponds to the related information in the bid.  

    

6  Valid KRA Tax compliance Certificate attached      

7  Audited financial statements for the last three years (fully signed by the 

relevant professionals and Company Directors). Companies registered within 

the last one year should submit certified bank statements for at least twelve 

months or the duration of registration.  

    

8  Copy of National Construction Authority (NCA 6) and above in Building  

Works) Attach Registration Certificate and  Current Practicing License  

(Must be commissioned by a Commissioner for Oaths)  

    

9  The Bid has been submitted in the format required by the procuring entity - the 

tender document to be TAPE BOUND and returned in the order and pages 

provided in the advertisement to tender (Spiral Binding and use of Spring or Box 

files will not be accepted and will lead to automatic disqualification)  

   

  

  

  

10  Valid Trading License / Single Business Permit attached 

(Must be commissioned by a Commissioner for Oaths)  

    

11  A copy of Company’s list of Directors, beneficial owners, name if proprietor or 
names of partners (copy of CR 12) for the bidder not more than one year old and 
copies of IDs of all directors  

(Must be commissioned by a Commissioner for Oaths)  

    

  12  Sworn affidavit on litigation history (Must be commissioned by a Commissioner 

for Oaths)  

    

13  Pre-tender site visit certificate      

14  Signed Ethics and Integrity declaration form      

  15  Power of attorney (of Tender Signatory)  

  

    

  16  Signed and stamped statement of Verification that not debarred in matters of  

Public procurement proceedings   

(Must be commissioned by a Commissioner for Oaths)  

    

  17  Sequential Serialization of all documents      

  18  Submission of required (2) copies (original and a copy)      

  COMMENTS (PASS/FAIL)      
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AT THIS STAGE, THE TENDERERS SUBMISSION WILL EITHER BE RESPONSIVE OR NON-  

RESPONSIVE. THE NON-RESPONSIVE SUBMISSIONS WILL BE ELIMINATED FROM THE  
ENTIRE EVALUATION PROCESS AND WILL NOT BE CONSIDERED FURTHER. TENDERS  

WILL THEREFORE PROCEED TO THE TECHNICAL STAGE ONLY IF THEY QUALIFY IN 

COMPLIANCE WITH PART 1 ABOVE, PRELIMINARY EVALUATION UNDER PARAGRAPH  

5.5 OF ITT.   
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9.2 Part II - Technical Evaluation Under Paragraph 5.5 of the ITT. It will include the following stages: 

-  

  

Tenders meeting the minimum responsiveness requirements will be evaluated according to the 

following Evaluation Criteria  

  

Item  Parameter  Maximum 

points  

1  Tender questionnaire duly filled  2  

2  Experience in works of a similar nature and size completed in the last five 

years  

15  

3  Details of work under way or contractually committed (Ongoing similar 

projects )  

8  

4  Names and addresses of clients who may be contacted for further information on 

the completed projects. (Name, Firm, Postal Address, E-mail Address, Tel:  

No. etc)  

5  

5  Major items of construction equipment proposed to carry out the Contract and 

an undertaking that they will be available for the Contract (Schedule of 

contractors equipment)  

10  

6  Qualifications and experience of key site management and technical personnel 

proposed for the Contract and an undertaking that they shall be available for the 

Contract.  

10  

7  Audited financial reports for the last 3 years  5  

8  Evidence of adequacy of working capital for this Contract (access to line(s) of 

credit and availability of other financial resources) i.e. Evidence of financial 

resources (Bank statements, letters of credit etc)  

15  

9  Authority to seek references from the tenderer’s bankers with details of Name, 

address and telephone numbers and Account numbers.  

4  

10  Statement of compliance with clause 1.2 of instructions to tenderers  2  

11  Litigation and arbitration history. Information regarding any litigation, current 

or during the last five years, in which the tenderer is involved, the parties 

concerned and disputed amount (Provide affidavit)  

2  

12  Completeness and clarity of the tender document in accordance with Clause 

3 of instructions to tenderers  

2  

 TOTAL  80  

  

  

The detailed scoring matrix is as shown in the table below:  

Detailed scoring matrix for technical evaluation  

  

Item  Description  Scoring 

breakdown  

Max-  

points  

Score  

1  

  

Tender questionnaire duly filled  

  

(Aggregate 

score)  

2  
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  Properly filled  2     

  Partially filled  1     

  Not filled  0     

 

Item  Description  Scoring 

breakdown  

Max-  

Points  

Score  

2  Experience as a main contractor in works of a similar    15    

  nature and size completed over the last five years  (Aggregate     

  (Similar works completed in the last five (5) years)  score)     

  

  

  

(Attach completion certificates or any other documentary 

proof)  

5 projects and above successfully completed  

  

  

15  

  

  

  

 

  4 projects and above successfully completed  12     

  3 projects and above successfully completed  9     

  2 projects and above successfully completed  6     

  1 projects and above successfully completed  3     

  None or no relevant project  0     

3  Details of work under way or contractually committed    8    

  

  

i.e. Schedules of on-going similar projects  

  

(Aggregate 

score)  

  

  

 

  

  

  

(Attach award letters or interim certificates or any other 

documentary proof)  

4 projects and above ongoing well  

  

  

8  

  

  

  

 

  3 projects and above ongoing well  6     

  2 projects and above ongoing well  4     

  1 projects and above ongoing well  2     

  None or no relevant project  0     

4  Names and addresses of clients who may be contacted  (Aggregate  5    

  for further information on the completed projects.  score)     

  

  

  

(Name, Firm, Postal Address, E-mail Address, Tel: No. 

etc)  

5 Clients and above  

  

  

5  

  

  

  

 

  4 Clients and above  4     

  3 Clients and above  3     
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  2 Clients and above  2     

  1 Clients and above  1     

5  Major items of construction equipment proposed to carry  (Add  10    

  out the Contract (Owned, leased or hired) and an  Individual     

  undertaking that they will be available for the Contract  item score)     

  

  

  

  

  

i.e. Schedule of contractors equipment including but not 

limited to the listed items below:  

(Attach log books for vehicles, purchase receipts for  

equipment or lease agreements) Excavation 

equipment  

  

  

  

  

3  

  

  

  

  

  

 

  Concrete mixture  3     

  

  

  

Transportation vehicles  

Availability Undertaking  

Total  

3  

  

  

  

  

 

 

Item  Description  Scoring 

breakdown  

Max-  

Points  

Score  

6  Qualifications and experience of key site management 

and technical personnel proposed for the Contract and an 

undertaking that they shall be available for the Contract 

i.e. Qualifications and experience of key personnel 

(Attach Signed CVs)  

(Add 

individual 

item score)  

10    

  Project Manager to have at least a Degree in a relevant 

field with seven (7) years experience or a relevant 

Diploma with 10 years experience in the proposed 

position or works of a similar nature. Academic 

Qualification (2 points) & Experience for the Period 

Indicated (2 Points). Submission of detailed C.V signed 

by both employee and bidding company (2 Points) while 

CV attached not signed by both employee and bidding 

company (1 Point). No CV attached (0 points).  

6     

  Supervisor to have at least Diploma in a relevant field 

with 5 years experience or a relevant trade test 

Certificate in with 7 years experience. . Academic  

Qualification (1 point) & Experience for the Period 

Indicated (2 Points). Submission of detailed C.V signed 

by both employee and bidding company (1 Points) while 

CV attached not signed by both employee and bidding 

company (0.5 Point). No CV attached (0 points).  

4     

7  

  

Audited financial reports for the last 3 years  

  

(Aggregate 

score)  

5  

  

  

  3 years attached; found satisfactory  5     
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  2 years attached; found satisfactory  3     

  1 years attached; found satisfactory  1     

  None  0     

8  Evidence of financial resources: liquid assets and/or 

credit facilities, net of other contractual commitments 

and exclusive of any advance payments which may be 

made under the Contract, of no less than Kshs. 2 million.  

(Aggregate 

score)  

15    

  

  

Either  

• Current bank statements satisfactory  

• Current letters of credit from a bank ditto  

• Current supplier letters of credit ditto  

Provided and satisfactory  

None  

  

5  

0  

  

  

 

9  Authority to seek references from the tenderer’s bankers 

with details of Name, address and telephone numbers and 

Account numbers  

(Aggregate 

score)  

4    

Item  Description  Scoring 

breakdown  

Max-  

Points  

Score  

  Provided and satisfactory  4      

 None  0    

10  Statement of compliance with clause 1.2 of instructions 

to tenderers  

(Aggregate 

score)  

2    

  Provided and satisfactory  

None  

2  

0  

   

11  

  

Litigation and arbitration history. Information regarding 

any litigation, current or during the last five years, in 

which the tenderer is involved, the parties concerned and 

disputed amount (Provide a sworn affidavit  

Provided and satisfactory  

None  

(Aggregate 

score)  

2  

0  

  

2  

  

  

12  Completeness and clarity of the tender documents  (Aggregate 

score)  

2    

  Satisfactory  

Not satisfactory  

  

2  

0  

   

 TOTAL    80    

  

  

  

Only bidders who scores 56 points and above (70% of total), shall be considered for further evaluation.  
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6.3 Part III – Financial Evaluation Under Paragraph 5.5 of the ITT.  

  

6.3.1 This will include the following: -  

a) Confirmation of and considering Bill of Quantities completed and signed.  

b) * Checking submission of audited financial statements required.  

  

 6.3.1.1  Conducting a financial comparison  

  

6.3.1.2  Taking into account the cost of any deviation(s) from the tender requirements,  

  

6.3.1.3 Ascertaining the financial capability through Last Financial Year’s audited financial 

statements. The statements will provide details for determining the liquidity 

and solvency status of the bidders. The applicable and acceptable ratios are 

as follows;  

  

a) The acceptable ratios to State department for public works are as follows:-  

(i) Current ratios i.e. current assets: current liabilities should meet the 

threshold of at least 0.5:1  

  

  

(ii) Solvency ratios i.e. Debt to Assets Ratio. Should meet the threshold 

of at least 1:0.5  

(iii) Turnover in the Last Financial Year i.e. twelve months of at least 

50% of the total tender value.  

  

b) The Tenderer should have at least 20% of the total tender value in cash assets 

in the Balance Sheet provided as part of the audited financial statements.  

  

c) * For companies or firms that are registered or incorporated within the   last 

one calendar year of the Date of the Tender Document, they will   not be 

evaluated on (a) and (b) above, but will instead be evaluated on   the basis 

of having at least a spot balance of 20% of the total tender   value evident 

from the certified bank statements provided.  

*NOTES: -  

1. For companies or firms that are registered or incorporated within the last one calendar year of the 

Date of the Tender Document, they should submit certified copies of bank statements covering a 

period of at least twelve months prior to the date of the tender document. The copies should be 

certified by the Bank issuing the statements. The certification should be original.  

2. Due diligence shall be conducted on the selected sites  

3. The Successful Tenderer shall be the one with the lowest evaluated responsive price.  

  

  

  

  

  



Proposed Completion of mechanical workshop block at Kisii National Polytechnic 

Issued by: 
RWO-Nyanza Region KNP/1 February, 2023 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

1. DEMOLITION/ALTERATION WORKS 

All materials arising from demolition shall be the Property of the 

Contractor. The Contractor shall therefore allow for discount for 

salvage value of the materials at the Grand Summary page of the 

Bills of Quantities. The materials shall NOT be re-used in the 

works unless authorised by the Project Manager. 

Floors 

    

A 
Carefully hack off the existing floor screed average 24mm deep 

and dispose al arising ready to receive terrazzo floor finish (m/s) 

Walls 

Carefully demolish existing masonry walling, cart away and 

make good disturbed surfaces 

806 SM   

B 150mm Thick walling 20 SM   

C 
Rub down old plasterworks internally and externaly and prepare 

surfaces to receive new coats of paint 

Roof( Bidders are advised to visit site while quoting for this 

item) 

384 SM   

D Carefully existing roof cover including steel trusses  and purlins, 

site on site for re-use as shall be directed 

TOTAL FOR DEMOLITIONS/ALTERATIONS 

1,068 LM   

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 



Proposed Completion of mechanical workshop block at Kisii National Polytechnic 

Issued by: 
RWO-Nyanza Region KNP/2 February, 2023 

 

2. R.C SUPERSTRUCTURE & WALLING 

Insitu concrete mix(1:2:4) grade 20 (20mm aggregate): vibrated: 

reinforced in:- 

    

A Beams 38 CM   

B 
Columns  

Ribbed steel reinforcement as described including cutting to 

length, bending, hoisting and fixing including all necessary tying 

wires and spacing blocks (all provisional) 

20 CM   

C 8mm Diameter bars 750 KG   

D 
12mm Ditto 

Sawn formwork: to 

965 KG 

 

 

E 
Sides and soffits of beams,columns 

Natural stone walling bedded and jointed in cement and sand 

(1:3) mortar and reinforced in every alternate course with and 

including 25 x 3mm thick hoop iron: 

283 SM  

 

F 200mm Thick walling externally 624 SM   

G 
Ditto but 200mm thick blocks internally 

Sundries 

165 SM  

 

J Eaves filling to 200mm thick wall extreme height 300mm 150 LM   

 Total for R.C Superstructure & walling carried to Summary  



Proposed Completion of mechanical workshop block at Kisii National Polytechnic 

Issued by: 
RWO-Nyanza Region KNP/3 February, 2023 

   

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 ELEMENT NO. 3- RAMPS/ BALUSTRADES 

Vibrated reinforced concrete 1:2:4 (20/20) in:- 

    

A Ramp beam 10 CM   

 B 150mm thick sloping soffites of ramps/landings 

Formwork 

75 SM   

C Sides/ soffites of beams 41 SM   

D Ditto sloping soffites of ramps/landings 75 SM   

E 
Ditto sides of ramps; 75-150mm high 

High tensile square twisted bars to B.S.4461 as described in 

57 LM   

F Off  assorted bars 3750 KG   

G 200 x 150 x 150mm louvered vent blocks as directed 28 SM   

H 
200mm thick concrete block walling in ramp wall 

Plaster Work to ramp part 

32 SM   

J 12mm thick gauged plaster cement sand lime 
1:1:6 with a smooth float to walls internally 

54 SM 

  



Proposed Completion of mechanical workshop block at Kisii National Polytechnic 

Issued by: 
RWO-Nyanza Region KNP/4 February, 2023 

K 

L 

M 

N 

P 

Q 

R 

S 

T 

U 

Ditto externally 

Ditto beams 

Ditto soffites of ramp/landing 

Prepare and apply three coats permaplast long lasting plastered 

surfaces  internally 

Ditto rendered surfaces externally 

Ditto beams 

Ditto soffites of ramps/landings 

Floor Finishes 

Screed backing to receive terrazzo (m.s) in sloping sides 

of ramps and landings 

20mm thick terrazzo finishses on landings 

Balustrades/Handrails 

1500mm high guard rails in 25 x 20mm R.H.S bars at 
250mm spacing vertically, and 300mm spacing 

horizontally including 100 x 50mm wrott hardwood 

handrail at top and casting vertical bars into concretre 

works Total for Ramps, stairs and balustrades 

79 SM 

44SM 

75SM 

28SM 

32SM 

44SM 

75SM 

75SM 

75SM 

54LM 
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ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

4. ROOFING ( All provisional) 

Roof covering 

Supply and fix Kenya Bureau of Standards approved weather 

resistant IT4 Box profile roofing sheets as Mabati Rolling Mills 

Kenya Ltd or equivalent complete with 10 year written warrantee 

by Manufucturer 

    

A 
28G prepainted roofing sheets to match existing fixed to timber 

purlins (m.s) with roofing nails with and including approved 

heavy duty rubber caps with matching colours 
1068 SM 

  

B Ridge /hip capping 450mm wide 74 LM   

C Ditto but valley 39 LM 
  

 All in steel roof to str. Eng's details ( Provisional) including 
spanning approx. 11000m,3000mm centres and hoisted 9000mm above G.L 

 * Prices to include for unloading, hoisting and 
fixing in position incluiding requisite stagging for erection: approx. 7000mm above  

G.L 

 

C 
Fabricate & assemble in 100 x 50 x 4mm RHS top & bottom 

cords including welding and bolting in J- bolts 
180 LM 

  

D Ditto  but 50 x 50 x 4mm SHS ties/ struts 230 LM   

E 100 x 67 x 7mm angle line bracings 100 LM   

F 10mm diameter bolts of 75mm length 155 NO   

G 152 x 50.8 x 2mm Z- purlins 1322 LM   

H 300mm long J bolts of 16mm diameter 154 NO   

J Fabricate with bolt holes weld 200 x 200 x 8mm MS plate 26 NO   

K 
12mm diameter grde 4.6 bolts including head, nuts and washers 

( 75mm long) 
120 NO 

  

L Allow Kshs. 500,000 for fascia board/ rain water goods to  

S.E's details 
Sum    

 Total for Roofing carried to Summary  

 



Proposed Completion of mechanical workshop block at Kisii National Polytechnic 

Issued by: 
RWO-Nyanza Region KNP/6 February, 2023 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

5. DOORS /WINDOWS 

Mild Steel doors 

    

A 
1500 x 2400mm High gate in 2No. equal leaves each measuring 

750 x 2400mm high comprising 75 x 50 x 6mm thick R.H.S 

framing all round and 50 x 25 x 6mm thick infill bars at 200mm 

centres including purpose made hanging and locking accessories 

Supply and fix approved purpose made ready primed triple sash 

steel casement windows comprising 50x25x3mm thick RHS 

frames, 20mm thick mild steel plates, 40x20x3mm thick 

Zsection mullions and transomes, 20x3mm thick horizontal and 

vertical flats welded to window profile; permanent ventilators 

consisting of T-bar, mosquito wire gauze, 50x50mm high 16 

gauge metal hood projection ready including all necessary 

ironmongery to Architect's drawings and details 

6 NO   

B Window size 1800 x 1500mm high 24 NO   

C Ditto size 1200 x 1500mm high 7 NO   

D 
250 x 25mm Precast concrete window cill bedded and jointed 

with cement and sand (1:3) mortar 

4mm Thick clear glass and glazing fixed with and including 

putty to steel windows 

60 LM   

E 
Panes 0.1 - 0.5 square metres 

Prepare and apply three coats gloss oil paint to surfaces of 

metal 

95 SM   

F General surfaces of doors and windows 126 SM   
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 Total for Doors/windows to summary  

 
ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

7. EXTERNAL FINISHES 

    

A 
Extras over walling for smooth chisel dressing with flush pointed 

vertical joints and recessed horizontal joints 

12mm thick 2 coat gauged Lime (1:2:9) plaster to: 

730 SM   

B 
Beams /columns 

Cement and Sand (1:4) plaster 

221 SM   

C 
12mm thick plaster to  walling  

Prepare and apply three coats of first grade silk vinyl 

emulsion paint to: 

108 SM   

D Plasterd surfaces of beams , columns and wall 329 SM   

E Ditto but old plastered walls 55 SM   

 Total for External Finishes carried to summary  

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 
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8. INTERNAL FINISHES  

FLOORS 

Cement and sand (1:3) screeding backing 

    

A 24mm thick backing to receive terrazzo finish (m.s) 806 SM   

B 
100 x 20mm Thick skirting  

Terrazzo finishes 

188 LM   

C 
25mm thick industrial terrazzo finishes to floor including plastic 

dividing strips; well polished 806 SM 
  

D 
Ditto 100 x 20mm thick skirting 

12mm Thick cement and sand (1:3) plaster to: 

188 LM   

E  Wall surfaces 1145 SM   

F 
Beams/columns 

Prepare and apply three coats first grade plastic emulsion 

paint to: 

133 SM   

G Plastered walls, beams and columns 1278 SM   

H Ditto to old plastered walls 384 SM   

 Total for internal finishes to collection  

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 

SUMMARY OF ELEMENTS 
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A DEMOLITIONS/ALTERATIONS     

B REINFORCED CONCRETE  & WALLING     

C RAMPS,STAIRS AND BALUSTRADES     

D ROOFING     

E DOORS/WINDOWS     

F EXTERNAL FINISHES     

G INTERNAL FINISHES     

 
TOTAL FOR BUILDERS WORKS CARRIED TO  GRAND SUMMARY  



 

 

ITEM DESCRIPTION QTY UNIT RATE AMOUNT 

 
PROVISIONAL SUMS 
The following provisional sums to be expended in part or whole at 

the discretion of the Project Manager 

  

 

 

A 
Provide Kshs. 3,200,000.00 ( Three million Two hundred thousand)  

only for electrical works to be executed by a domestic 

subcontractor  

  3,200,000.00 

B 
Provide Kshs. 800,000.00 (Kenya Shillings Eight  hundred 

thousand) only for internal plumbing and drainage works to be 

executed by a domestic sub-contrator 

Contingency 

   800,000.00 



 

 

C Allow a Provisional Sum of Kshs. 1,000,000.00 only for 

contingencies 
   1,000,000.00 

 
TOTAL FOR  PROVISIONAL SUMS CARRIED TO GRAND  SUMMARY  5,000,000.00 
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GRAND SUMMARY 

ITEM DESCRIPTION KSHS 

A Particular Preliminaries  

B General Preliminaries 
 

C Builders Works 
 



 

 

D Provisional Sums 

Sub Total 

 

 Total carried to Form of Tender  

Amount of tender in words: Kenya  

Shillings……………………………………………………………………………………………… 

………………………………………………………………………………………………………

… 

Tenderer's Signature and  

Stamp………………………………………………………………………………………………… 

…………………………………………………. 

Address…………………………………………………………………………… 

Date ………………………………………………………………………………….. 

Witness: Name and signature……………………………………………………… 

Address…………………………………………………………………………….. 

……………………………………………………………………………………………… 

Date……………………………………………………………………………….. 
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